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M2 Maintenance Services 

1 General 
1.1 Maintenance Services include a range of planned preventative and reactive maintenance activities 

and other services which ensure safe, reliable and efficient use of the assets to meet Level of Service 
requirements for users.  

2 Routine Maintenance (RMS and CRMS) 
2.1 Routine Maintenance consists of: 

a) undertaking the Routine Maintenance activities specified in this Contract; 

b) undertaking Loop Inspections and activities vide M4 Clause 2; 

c) undertaking the entire repair of Defects that have reached Intervention Level and Compulsory 
Intervention Level within the Response Times specified in the Maintenance Activity Standards; 

d) preparing and implementing Maintenance Programs and Works Programs in accordance with 
M6 Clause 2 "Programs of Work"); 

e) undertaking the inspection, recording and reporting of Defects in accordance with M4 
“Inspections” and M6 “Data, Reporting and Governance”; and 

f) other works as directed by the Superintendent. 

2.2 Unless specified otherwise in the Maintenance Specifications, any Defect that reaches Compulsory 
Intervention Level (CIL) shall be repaired within 24 hours of the Contractor becoming aware of the 
Defect reaching Compulsory Intervention Level. 

2.3 Routine Maintenance Services are either Lump Sum or Fixed Price depending upon whether they 
are undertaken on a cycle of less than a month or at the discretion of the Contractor to meet certain 
performance outcomes, or whether they are on a longer cyclical program. This is defined in the 
Maintenance Specifications.  

2.4 Lump Sum routine maintenance activities are defined as Routine Maintenance Services (RMS); 
Fixed Priced Services are defined as Cyclical Routine Maintenance Services (CRMS).  

Growth of Defects 
2.5 Where a RPC, RPN or RPS Defect that is initially recorded as Routine Maintenance deteriorates 

such that the area of repair increases within the Response Time of the Defect identified to a size 
beyond the Routine Maintenance criteria, then these Defects shall be treated as Specific 
Maintenance and shall be re-recorded.  No other Routine Maintenance Defects will be treated this 
way. 

2.6 If any Defects recorded under Routine Maintenance are not repaired within the Response Time and 
the Defect increases in size beyond the Routine Maintenance criteria, the repair shall be at the 
Contractor’s cost. 

3 Exemption of Routine Activities 
3.1 Should an activity or section of road be Excluded or Exempt from Routine Maintenance it will be 

specified as such in the Contract Specific Requirements. 

3.2 During the course of the Contract, the Contractor may seek exemption to have one or some activities 
suspended from their Routine Maintenance responsibility.  

3.3 To seek exemption of any activity, the Contractor must use the “Application for Exemption” in 
Appendix 3 – Application for Exemption.  All Exemptions must be approved by the Principal. 
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3.4 This process is based on the fundamental principle that the effort to undertake Routine Maintenance 
has reached its limits and this effort increases to the point that it cannot be supported by the 
resources allocated to routine maintenance.  

3.5 Notwithstanding the above, any activity that is Exempt from Routine Maintenance does not Exempt 
any other activity within the same road section.  

3.6 Defects occurring in Exempt sections of the Network and Defects specified as being Exempt in the 
Contract Specific Requirements or approved to be Exempt by the Superintendent during the Contract 
in accordance with this Clause, shall be treated as Specific Maintenance Services.   

3.7 Exemption may be removed by the Principal following reassessment or completion of works to the 
exempted road section. 

4 Excluded Routine Activities 
4.1 Some Routine Maintenance activities may be excluded from the Contract scope (either temporarily 

or permanently) where access is not available due to site possession or activities being undertaken 
by others.   

4.2 Defects and maintenance activities occurring in Excluded sections of the Network and activities 
specified as being Excluded in the Contract Specific Requirements or advised to be Excluded by 
the Superintendent during the Contract in accordance with this Clause, shall not be undertaken by 
the Contactor for the duration of the exclusion.   

4.3 Notwithstanding the above, any activity that is Excluded from Routine Maintenance does not Exclude 
any other activity within the same road section.  

5 Specific Maintenance Services (SMS) 
5.1 Maintenance works and other Services that are not included in RMS or CRMS may be treated as 

Specific Maintenance Services (SMS).  The program of works for these activities is dependent upon 
annual budget allocations and network priorities. 

5.2 The Principal may invite the Contractor to submit an offer or negotiate for SMS, but is under no 
obligation to do so. 

5.3 Any amount or rate accepted by the Principal under this Clause shall be the lesser of the Agreed 
Price or the price calculated using the Schedule of Rates.   

5.4 Where the Contractor submits an offer for undertaking SMS, the Contractor shall include written 
details of any impact that the SMS will have on the program for delivery of Routine Maintenance. 

5.5 SMS shall be carried out in accordance with the Maintenance Specifications or DIT Master 
Specification, as appropriate.  Where agreement is reached for the Contractor to undertake SMS, 
the following details will be recorded on the Work Order issued by the Superintendent: 

a) the location, nature and extent of the work; 

b) the estimated quantity of each item of work; 

c) the basis for calculating the payment due; 

d) any restrictions to the working hours applicable to the work; 

e) the completion date of the work; and 

f) any other information and direction, which the Superintendent deems necessary for the 
completion of the instructed work. 

5.6 Unless specified otherwise in the Maintenance Specifications, any SMS Defect that reaches 
Compulsory Intervention Level (CIL) the Contractor shall notify the Superintendent within the month 
and submit an offer to undertake the SMS activity. 

5.7 Any sealed road pavement related SMS activities (Refer M10) completed by the Contractor shall 
have a Defects Liability Period of 12 months from completion of the Works. 
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6 Event Management (EVM) 
6.1 South Australia hosts a number of significant community events such as the Tour Down Under and 

Adelaide 500 Supercars. The Contractor is to provide Services where required to assist in the 
facilitation of these events including traffic management, removal and reinstatement of kerbing, 
signage, and traffic signals etc. Event Management is an SMS activity. 

6.2 Preparation for community events may also include the repair of Defects that have reached 
Intervention Level but are still within Response Time. The completion of those Defects identified shall 
be undertaken and completed no later than 2 weeks before the start date of the event. There will be 
no additional payment made for the rectification of these Defects. 

6.3 As part of the joint inspection, the Contractor may also be requested to rectify Specific Maintenance 
Defects and these works shall also be undertaken and completed no later than 2 weeks before the 
start date of the event. 

7 Emergency Management (EME) 

General 
7.1 The Contractor is responsible for providing a 24 hour emergency on call facility to respond to 

incidents that impact traffic flow or safety on the network such as accidents and major traffic incidents, 
major weather events, critical asset failure, hit or fallen traffic signals and lights, asset damage and 
vandalism, hazardous material spillage and traffic-affecting obstructions including fallen trees, and 
abandoned vehicles. This applies to all obstructions or safety hazards on a DIT road located within 
the Contract Zone regardless of ownership of the fallen asset or whether or not maintenance of the 
asset is included in the scope of this Contract. Provision of the 24 hour emergency on call facility is 
an RMS activity. 

7.2 This emergency on call facility is provided to assist emergency services when road closure or Defect 
repair is required as a result of any of the events listed above and also to support the Traffic 
Management Centre (TMC) in meeting its incident response targets.  

7.3 Emergency Management activities include: 

a) providing safe traffic control, including road closures, contra-flows and traffic detours to 
minimise disruption to road users;  

b) clearing or cleaning up the incident site;  

c) identifying and making good any damage to assets so that the road is safe for operation (noting 
this may be temporarily at a restricted capacity); and  

d) verifying that damaged assets are safe to be brought back into operation or are safe to be 
reopened.  

7.4 The Contractor shall ensure that the location of depots and work resources shall be such as to 
provide satisfactory and prompt response to emergencies within the road network for this Contract 
in accordance with the Response Times provided within the Maintenance Activity Standards. 

7.5 The Contractor shall make provisions for all labour and plant per event to make the site safe and 
attend to the rectification work. Any additional resources will require approval from the 
Superintendent unless requested by Emergency Services.   

7.6 Emergency Management is an SMS activity where the activity cannot be undertaken with resources 
readily available to the Contractor during normal working hours. Where Emergency Management is 
an SMS activity, plant will be paid for at normal rates specified in the Schedule of Rates for Dayworks. 

7.7 Any emergency work that impacts the delivery of RMS activities will need to be negotiated with the 
Superintendent with regard to the recovery of lost hours. 

7.8 Where applicable the Contractor must gather as much information as possible to enable the Principal 
to recover the cost of repairing the damage from the responsible party or their insurers. The 
Contractor must liaise with the Principal and its insurers as required. 
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7.9 An emergency management event includes instances where the Contractor is requested to provide 
resources and does so in a timely manner but the resources are not required (e.g. if the incident is 
resolved earlier than expected).  

7.10 The scope of the Services in this category does not include those required to be performed under 
another service category (e.g. Routine Maintenance). For the avoidance of doubt, an Emergency 
Management event will not be considered to have occurred where it relates to a request for the 
Contractor to perform Routine Maintenance Services on an urgent basis (e.g. an urgent request to 
repair a pothole or clearing a blocked drain which is considered to be a hazard but which should be 
dealt with under RMS). 

Emergency Management Requirements 
7.11 The Contractor shall: 

a) provide an effective telephone system and / or radio system for vehicle to vehicle and site to site 
communications along with a compatible SAGRN (P25 compliant) radio for direct EM 
communications in order to manage and direct staff in an emergency;   

b) provide clear identification of the company vehicles and uniforms of staff attending emergency 
call-outs; 

c) attend the site and undertake the necessary works to make the road safe for road users; 

d) co-operate with all emergency service organisations and/or DIT personnel and / or DIT incident 
commanders with regard to any emergency; 

e) notify the relevant firefighting authority of hazardous materials spillages; 

f) ensure that all personnel are suitably protected in the event of hazardous spillages; 

g) provide to the Superintendent the names of employees available for emergency call-outs.  The 
list shall be current at all times (i.e. shall cover staff absences and changes);  

h) ensure a process for staff reporting and checking-in during and at the end of the emergency 
response activity; and 

i) refer any request from third parties to carry out "off carriageway" work to the Superintendent. 

7.12 The Contractor shall maintain records of: 

a) calls relating to Emergency Management; and 

b) lane closures exceeding 1 hour or where peak hour traffic is affected. 

Secondary Response 
7.13 Where traffic can be accommodated safely through the use of signs, lane closures and / or detours, 

corrective work resulting from Emergency Management shall be programmed for execution during 
normal working hours. 

State Disaster or Emergency 
7.14 Under the Emergency Management Act 2004 (SA), the Principal is a support agency under the State 

Emergency Management Plan, and has a role coordinating: 

a) the provision of response and recovery services for transport infrastructure (road, rail, air and 
marine);  

b) transport and traffic management decisions; and  

c) the transport support functions for other functional services.  

7.15 Upon declaration of a State Disaster, the resources of all transport organisations are controlled by 
the State Commander Transport.  The Principal uses a similar framework in response to 
emergencies. 

7.16 Upon request from the Superintendent, the Contractor shall make available any plant and personnel 
used in conjunction with this Contract to respond to an Emergency or State Disaster.  The Contractor 
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maybe also required to undertake works outside of their designated Contract Zone and similarly the 
Superintendent may request other contractors to work within their Contract Zone. 

7.17 The Contractor will comply with Australian Government, State Government and DIT specific 
requirements relating to the Australian Government’s Disaster Recovery Funding Arrangements 
2018.  This may include, but is not limited to, requirements relating to damage assessment, costs 
estimates and capture, invoicing, data and records.  This obligation applies to activities undertaken 
by the Contractor pre-disaster, during disasters and post-disaster. 

7.18 The Contractor is obliged to comply with requirements relevant to the Disaster Recovery Funding 
Arrangements 2018, such as those contained in, but not limited to, the following documents: 

a) State Recovery Office fact sheets relating to the Disaster Recovery Funding Arrangements; 

b) Department of Treasury and Finance documents relating to the Disaster Recovery Funding 
Arrangements; 

c) The Disaster Recovery Funding Arrangements 2018 and associated guidelines issued by the 
Australian Government; 

d) DIT specific requirements as may arise; and 

e) DIT Estimating Manual – Transport Infrastructure Projects (EST 600) which incorporates The 
Australian Government’s Department of Infrastructure, Regional Development and Cities’ Cost 
Estimation Guidance Notes. 

7.19 Works carried out under this Clause are SMS activities.    

Emergency exercises 
7.20 The Contractor shall participate in occasional desktop / field emergency exercises and training, as 

required by the Principal. This is an RMS activity. 

Jetty closures (JET) 
7.21 The Principal may request that the Contractor close the access to jetties in the event of inclement 

weather or other incident. Jetty closure is an RMS activity.  Any jetties included in this scope are 
listed in the Contract Specific Requirements.  

8 Works By Others 
8.1 General road works, excavation and reinstatement of the road surface and other works that impact 

the Principal’s assets may be undertaken by other persons, Private Organisations, Utility Providers, 
other Government Departments, Corporate Bodies or other third parties. 

8.2 The works are typically financed, designed and constructed by others, however on completion and 
following a defects liability period, the works become a Principal-owned asset and the responsibility 
of the Contractor for ongoing maintenance where they are Assets located within the Contract Zone.   

8.3 The types of work performed by third parties subject to DIT approval include:  

a) Excavation and Trenching, typically due to utility modifications or new installations, including 
temporary and permanent restoration of pavements, pavement marking and other impacted 
assets;  

b) Developer Works, which include changes in configuration of road assets. Such infrastructure 
generally facilitates traffic access and flow into, or around land use developments such as 
shopping centres, residential and industrial estates; and 

c) Other Capital Works, which includes various other works by councils, DIT or others that are not 
dealt with under the categories above.  

8.4 The Contractor must assist the Principal in the management and coordination of Works by Others 
on the Assets to ensure that they meet the Principal’s functional and Level of Service requirements. 

8.5 If the Contractor witnesses any occurrence of unsafe work practices or worksite management, the 
TMC must be notified immediately. 
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8.6 The Contractor must undertake an inspection of the Works by Others one month prior to expiry of 
their associated third party defects liability period in order to confirm that there are no outstanding 
issues for the third party to rectify, or to provide sufficient time to ensure defects are rectified prior to 
expiry of the third party defects liability period. 

Excavations and Trenching (TRM) 
8.7 Prior to obtaining a road occupancy permit, third parties are required to identify whether the works 

will have an impact on the Principal’s Assets and if so, obtain permission from the TMC to carry out 
the works. 

8.8  After any permit is issued, the Principal will advise the Contractor who will monitor the works and 
verify that the reinstatement meets the Principal’s requirements.  

8.9 Once temporary restoration works are completed the Contractor will be responsible for identifying 
any potential hazards in the works and coordinating their rectification with the respective utility owner.   

8.10 Once permanent restoration works are completed the Contractor will be responsible for identifying 
defects and co-ordinating their rectification by the respective utility owner until the defined third party 
defects liability period is expired and then undertaking ongoing maintenance of the Assets in 
accordance with the relevant specification.  

8.11 Excavations, trenching and restoration works carried out by third parties must comply with the 
requirements of 
https://dit.sa.gov.au/contractor_documents/works_on_roads_by_other_organisations, DIT Master 
Specification RD-EW-C2 “Trench Excavation and Backfill” and DIT Master Specification RD-PV-C6 
“Reinstatement of Existing Pavements” and must include the restoration of all Assets including 
vehicle detector loops, pavement marking, road pavement and surfacings. 

8.12 Management of Excavations and Trenching is an RMS activity. 

Developer / Council / DIT Capital Works (DEV, COU, CAP) 
8.13 The Principal may provide details of any third party works proposals to the Contractor and may 

request information from the Contractor relating to the request including the estimated value of the 
reinstatement so an appropriate security bond can be obtained by the Principal from the proponent. 
The Principal will provide the Contractor with all relevant information provided by the proponent 
clarifying the works to be undertaken and the Principal’s requirements. The Contractor shall make 
themselves familiar with the key technical requirements, hold points and construction milestones 
which need to be met for compliance with the Principal’s requirements.  

8.14 When requested by the Principal, the Contractor will provide construction surveillance of these works.  
The objective of the surveillance is to ensure that the works undertaken by others are undertaken in 
accordance with the requirements of the DIT Master Specifications and any relevant Australian 
Standards. 

8.15 The Contractor will estimate the time and resources required to undertake the construction 
surveillance and ensure that a suitably qualified person is present during the critical activities of the 
works to meet DIT Master Specification requirements and release hold points.  

8.16 If at any time (up to and including during the third party defects liability period) the works are found 
to not be working to or meeting the Principal’s requirements, the Contractor is to firstly advise the 
third party or their representatives of these non-conforming works and instruct them to undertake the 
works as agreed and specified.  If these works are non-conforming and discussions are not 
successful, the Contractor must contact the Superintendent immediately. The Contractor must then 
provide the Superintendent with all information relating to the non-conformance after which the 
Principal will progress the issue. 

8.17 The Contractor shall keep detailed diary notes of the works, relevant photos from every site visit and 
copies of any correspondence and other relevant information associated with these works.  

8.18 Management of Developer, DIT, Council or others Works may include the following activities: 

https://dit.sa.gov.au/contractor_documents/works_on_roads_by_other_organisations
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a) verifying that the third party has in place all relevant documentation and approvals to carry out 
the work including verifying that the third party has conducted any necessary road safety audits 
and undertaken any works required as a result;  

b) reviewing proposed operations and maintenance plans and providing input regarding whole of 
life cost and practicality; 

c) advising the Principal in respect of site-related issues or proposed design changes;  

d) conducting inspections, audits and / or surveillance of the works;  

e) releasing hold points and verifying that practical completion has been achieved; 

f) managing the handover of Assets (including information transfer) and verifying that the Assets 
meet the Principal’s requirements; 

g) verifying that any defects have been closed out, and management of third party defects liability 
periods; and 

h) any other activities requested by the Principal. 

8.19 For DIT Major Capital Works Projects, the Contractor may also be requested to:  

a) represent the Principal for handover, receipt of training and commissioning activities for new 
assets; 

b)  Review and provide input to the Projects’ design and associated operations and maintenance 
requirements and manuals to ensure on-going maintainability and optimum whole of life cost; 
and 

c)  Provide advice on maintenance cost impacts. 

8.20 Management of Developer / Council / DIT / other capital works is an SMS activity.  The Contractor 
must track and supply cost information for the Services so that the Principal can be reimbursed by 
the Developer or capital project. 

9 Crash Scene Preliminary Investigation (CSP) 
9.1 When requested by the Superintendent, the Contractor shall undertake a Crash Scene Preliminary 

Investigation within 48 hours of notification of a fatal crash. 

9.2 The Contractor must investigate and provide the information as specified in Appendix M2a “Fatality 
Preliminary Site Inspection Checklist” and provide the completed report to the Superintendent in the 
format provided (being either electronically or a scanned legible copy) within 24 hours of the 
investigation.  The Crash Scene Preliminary Investigation report must include photos of the site and 
all relevant roadside measurements. 

9.3 Crash Scene Preliminary Investigations are an SMS activity. 

9.4 Rectification to Assets will be managed as part of Clause 7 “Emergency Management (EME)”. 

9.5 As part of the investigation, the Contractor must confirm that the site has been made safe, any debris 
from the road side has been removed and any damage to Assets has been rectified. 

10 Preparation for Road Reseals and Rehabilitation Works 
10.1 Details of the Principal’s preliminary reseal and rehabilitation program will be provided to the 

Contractor annually. The Contractor shall attend a joint inspection of the areas to be treated with the 
Superintendent to determine the extent of works and the time for completion of any Routine and / or 
Specific Defects identified. 

10.2 Preparation for reseals and rehabilitation works will include the repair of Routine Maintenance 
Defects that have reached Intervention Level but are still within Response Time. The completion of 
these Defects identified shall be undertaken as directed by the Superintendent and shall be 
completed no later than 4 weeks before the proposed start date of the treatment.  There will be no 
additional payment made for the rectification of these Defects. 
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10.3 As part of the joint inspection, the Contractor may also be requested to undertake Specific 
Maintenance Services in conjunction with the Routine Maintenance activities including preparation 
of stacksites. Any SMS activities directed by the Superintendent shall also be completed no later 
than 4 weeks before the proposed start date of the treatment. 

11 Annual Renewal Works Program (ARWP) 
11.1 Asset renewal works and other Services that are not included in RMS, CRMS or SMS may be treated 

as ARWP.  The program of works for these activities is dependent upon annual budget allocations 
and network priorities. 

11.2 The Principal may request the Contractor to submit an offer or negotiate for ARWP, but is under no 
obligation to do so. 

11.3 Where the Contractor submits an offer for undertaking ARWP, the Contractor shall give written 
details of any impact that these works will have on the program for delivery of Routine Maintenance. 

11.4 ARWP shall be carried out in accordance with the DIT Master Specifications, as appropriate.  Where 
agreement is reached for the Contractor to undertake ARWP, all details and requirements will be 
recorded on the Work Order issued by the Superintendent. 

11.5 ARWP activities shall have a Defects Liability Period of 24 months from completion of the work unless 
longer warranties are provided by suppliers. 

11.6 The Contractor shall undertake all Testing, Commissioning and Handover requirements as relevant 
in accordance with Master Specification PC-CN1 and PC-CN2.  

12 Minor Capital Works Proposals (MCWP) 
12.1 The Principal may invite the Contractor to submit an offer or negotiate for MCWP, but is under no 

obligation to do so. 

12.2 Any amount or rate accepted by the Principal under this Clause shall be the lesser of the Agreed 
Price or the price calculated using the Schedule of Rates.  Where the Contractor submits an offer for 
undertaking MCWP, the Contractor shall give written details of any impact that these works will have 
on the program for delivery of Routine Maintenance. 

12.3 MCWP shall be carried out in accordance with the DIT Master Specifications, as appropriate.  Where 
agreement is reached for the Contractor to undertake MCWP, all details and requirements will be 
recorded on the Work Order issued by the Superintendent: 

12.4 MCWP activities shall have a Defects Liability Period of 24 months from completion of the work 
unless longer warranties are provided by suppliers. 

12.5 The Contractor shall undertake all Testing, Commissioning and Handover requirements as relevant 
in accordance with Master Specification PC-CN1 and PC-CN2.  

13 Maintenance Reporting 

Reporting Accident Damage and Vandalism (MAV) 
13.1 The Contractor shall report to the Superintendent any accident damage or vandalism to the 

Principal’s property where the cost of repair can be assigned to a known offender, or the anticipated 
total cost of repair is greater than $1 000 where the offender is unknown.  The total costs include site 
attendance charges and other Routine Maintenance costs associated with the activity. 

13.2 The Contractor shall: 

a) submit by email to the Principal an approved incident report form (refer Appendix M2b “Accident 
/ Incident Report Form” within 48 hours of becoming aware of the incident; 

b) submit by email to the Principal (dit.claimsgroup@sa.gov.au) an estimate of repairs within 
7 working days of reporting the damage; 

mailto:dit.claimsgroup@sa.gov.au
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c) cross reference the estimate and accident form with SA Police report number where damage 
resulted from a vehicle accident; and 

d) supply all available and relevant information for the Principal (dit.claimsgroup@sa.gov.au) to 
recover the cost of repairs using Appendix M2c “Accident / Vandalism Cost of Repairs 
Statement” once repairs are complete. 

Service Covers (SUC) 
13.3 The Contractor shall record any localised irregularities as a result of depressed water or sewer covers 

or other services covers. 

13.4 Any depressed covers with deformation > 20 mm under a 1.2 m straight edge in either a transverse 
or longitudinal direction and within a distance of 1 m surrounding the service cover shall be recorded 
in the Maintenance Defect Register as SUC. Depth, area of depression and service authority owner 
shall be recorded in the Maintenance Defect Register. 

13.5 Any depressed cover with deformation > 20 mm under a 1.2 m straight edge in either a transverse 
or longitudinal direction and with a distance surrounding the cover exceeding 1 m shall be treated as 
per activity Pavement Digouts (RPN / RPJ) and managed accordingly (Refer M10). 

Failed Excavation or Trenching (TRF) 
13.6 The Contractor shall record any localised irregularities as a result of depressed trenches. 

13.7 Any depressed trenches with deformation > 20 mm under a 1.2 m straight edge shall be recorded in 
the Maintenance Defect Register as TRF.  

13.8 Depth, area of depression and owner of trench (if known) shall be recorded in the Maintenance 
Defect Register. 

13.9 Should the Defect be identified after the completion of the third party defects liability period (i.e. the 
trench is the responsibility of the Contractor), the Defect should be recoded as a RPN / RPJ or RPC 
/ RPL and managed accordingly (Refer M10). 

Rock falls (ROF) 
13.10 The Contractor shall report to the Superintendent the presence of any rocks or any rock falls which 

occur within cuttings using the template in Appendix 4 – Rock Fall Inspection Template. 

13.11 Rock falls shall be recorded in the Maintenance Defect Register as ROF. 

14 Performance Targets 
14.1 The Contractor shall ensure compliance with the targets and frequency specified set in Table M2 

14-1 "Performance Targets" and shall report the results to the Superintendent. 

mailto:dit.claimsgroup@sa.gov.au
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Table M2 14-1 Performance Targets 
Item Compliance Criteria Measured 

MDR 
Accuracy of the MDR 

95% accuracy based on the 10% Joint Network 
Audit inspection 
Loop Activities are to be excluded from the 
calculations 

Quarterly 

Loop Activities 
Defects identified as part of the loop 
repaired within the Response Time. 

All loop activity defects repaired following a Loop 
Inspection - 100% compliance Randomly 

Sealed Roads – Pavement Activities 
Defects reaching Intervention Level 
repaired within Response Times 

Defects repaired within Response Time.  
95% Monthly 

Sealed Roads - Non-Pavement Activities 
Defects reaching Intervention Level 
repaired within Response Times 

Defects repaired within Response Time.  
95% Monthly 

Unsealed Road Activities 
Defects reaching Intervention Level 
repaired within Response Times 

Defects repaired within Response Time.  
95% Monthly 

Electrical and Mechanical Activities 
Defects reaching Intervention Level 
attended within Attendance Times and 
repaired within Response Times 

Defects attended within Attendance Time and 
repaired within Response Time.  
95% 

Monthly 

Programmed Activities  
Programmed and Cyclical Activities 
undertaken to schedule 

Programmed activities undertaken to schedule - 
100% compliance Monthly 

All Activities  
Defects reaching Compulsory 
Intervention Level repaired within the 
Response Time 

100% of all Defects repaired within Response 
Time. Monthly 

Reporting of Third Party Claims 
Respond to claimants within 30 days of 
receipt of all claims. 

100% compliance Quarterly 

Responsiveness to Unplanned Services 
Respond to Road Closures, Emergency 
Works, Fatality Site Investigations within 
Response Times 

100% compliance Monthly 

Asset Data 
Applicable to each asset class 
individually 

100% compliance – Each asset class submitted 
100% compliance – formatting and configuration 
of data 
95% compliance – data accuracy and 
completeness of Asset Inventory and Asset 
Condition 

6 monthly 
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15 Appendix 1 – Maintenance / Activity Codes 
15.1 The following codes shall be used to identify Defects and / or Maintenance Activities: 

Table M2 15-1 MAINTENANCE / ACTIVITY CODES – Sealed Roads 

PART Asset Element Task Description 
MAINTENANCE CODE 
Routine 
maintenance 

Specific 
maintenance 

UNITS 

RMS CRMS SMS 
M10 Drainage Clear Drainage Elements RDC RDC RDR item 

M10 Drainage Clear Open Drains and Lined 
Drains 

RDD RDD RDO m 

M10 Drainage Clear Subsoil Drains   RDS Item 

M10 Drainage Clear Drainage Retention 
and Detention Basins 

  RDB item 

M10 Drainage Clear Bridge Joints and 
Scuppers 

RBE  RBE  item 

M10 Drainage Scour Repair   RSS m 
M10 Pavement Local Shape Correction RPC  RPL m2 
M10 Pavement Edge Break Repair RPE   m 
M10 Pavement Crack Sealing   RPK m 
M10 Pavement Pavement Digouts RPN  RPJ m2 

M10 Pavement Pothole Repair RPP   items / 
20m2 

M10 Pavement Pavement Surfacing RPS   RPT m2 
M10 Pavement Traffic Island Maintenance RRT   m 
M10 Pavement Pavement Sweeping RPW RPW  item 

M10 Unsealed 
Surface 

Unsealed Surface  RSG   m 

M10 Unsealed 
Surface 

Re-sheeting Unsealed 
Surfaces 

  RSR m 

M10 Roadside 
Furniture 

Safety Barrier RFB  RFG m 

M10 Roadside 
Furniture 

Delineators RFD   item 

M10 Roadside 
Furniture 

Signs RFR   item 

M10 Roadside 
Furniture 

Fence RRF  RRB m 

M10 Roadside 
Furniture 

Wire Rope Barrier RWR  RWG m 

M10 Amenity Road User Amenity 
Maintenance 

RRA  RRP item 

M10 Amenity Litter Collection RRL  RRC item / 
km 

M10 Miscellaneous Graffiti Removal RMG   item 

M10 Bridges and 
Structures 

Bridge and Structures 
Repairs   RBR item 
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Table M2 15-2 MAINTENANCE/ACTIVITY CODES – Unsealed Roads 

PART Asset Element Task Description 
MAINTENANCE CODE 
Routine 
maintenance 

Specific 
maintenance 

UNITS 

RMS CRMS SMS 

M11 Drainage Clear Drainage 
Elements UDC  UDR item 

M11 Drainage  Clear Cattle Grids UGC  UGD item 
M11 Drainage Scour Repair   USS m 

M11 Pavement Sealed Edge Break 
Repair UPE   m 

M11 Pavement Sealed Crack Sealing   UPK m 

M11 Pavement Sealed Pavement 
Digouts   UPJ m2 

M11 Pavement Minor Pavement Defect  UPD   item 

M11 Pavement Sealed Pavement 
Surfacing   UPT m2 

M11 Pavement Sealed Pavement 
Sweeping UPW   m 

M11 Unsealed Surface Bull Dust Hole Repairs   UBH m2 

M11 Unsealed Surface Grading of Unsealed 
Surface   UGR / UBG km 

M11 Unsealed Surface Batter Grading   UBG m 

M11 Roadside 
Furniture Delineators UFD   item 

M11 Roadside 
Furniture Signs UFR   item 

M11 Miscellaneous Graffiti Removal UMG   item 
M11 Amenity Litter Collection URL  URC Item / km 

 
Table M2 15-3 MAINTENANCE/ACTIVITY CODES – Electrical and Mechanical 

PART Asset Element Task Description 
MAINTENANCE CODE 
Routine 
maintenance 

Specific 
maintenance 

UNITS 

RMS CRMS SMS 

M12 Traffic Signals Traffic Signals and 
Crossing lanterns  

TSL TSL TSM item 

M12 Traffic Signals Traffic Signal Controllers  TSC TSC TSD item 

M12 ITS Intelligent Transport 
System (ITS) Fixtures ITS ITS ITT item 

M12 Other Field Cabinets and 
Enclosure EFC EFC EFD item 

M12 Other Electrical Poles and 
Wiring EPO  EPQ item 

M12 Other Uninterruptible Power 
Supplies (UPS) UPS UPS UPT item 

M12 Other Pumps EPU EPU EPV item 

M12 Lighting 
Road Lighting 
Luminaires and Control 
Circuits  

ERL  ERM item 

M12 Other Communications 
Network COM  CON item 
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Table M2 15-4 MAINTENANCE/ACTIVITY CODES – Maintenance – Vegetation 

PART Asset element Task Description 
MAINTENANCE CODE 
Routine 
maintenance 

Specific 
maintenance 

UNITS 

RMS CRMS SMS 

M14 Roadside 
Vegetation 

Mowing VRM   m 

M14 Roadside 
Vegetation 

Herbicide Treatment VRS   m 

M14 Roadside 
Vegetation 

Vegetation Control VRV  VRR Items / 
km 

 

Table M2 15-5 MAINTENANCE/ACTIVITY CODES – Road Lighting 

PART asset element Task Description 
MAINTENANCE CODE  
Routine 
maintenance 

Specific 
maintenance 

UNITS 

M17 Road Lighting Road Lighting Luminaries  LRL item 

M17 Road Lighting Road Lighting Poles LLP LLQ, LEL & 
LBG 

item 

M17 Road Lighting Road Lighting 
Switchboards 

LSB LSC item 

M17 Road Lighting Electrical and Wiring  LEW & LAB item 
 

Table M2 15-6 MAINTENANCE/ACTIVITY CODES – Other 

PART Asset 
Element Task Description 

MAINTENANCE CODE  
Routine 
maintenance 

Specific 
maintenance 

UNITS 

RMS CRMS SMS 
M2 Misc. Event Management   EVM item 

M2 Misc. Emergency Management EME  As per SMS 
code item 

M2 Misc. Jetty Closures JET   item 

M2 Misc. Management of Works By 
Others TRM  DEV,CAP, 

COU item 

M2 Misc. Crash Scene Preliminary 
Investigation   CSP item 

M2 All Reporting Accident 
Damage and Vandalism MAV  As per SMS 

code item 

M2 Pavement Reporting Service Covers SUC   item 
M2 Pavement Reporting Trenches TRF   item 
M2 Pavement Reporting Rock Falls ROF   item 
M4 Misc. Loop Inspection ILP   item 
M4 Misc. Network Inspection INT   item 
M4 Misc. Asset Inspection IAS   item 

M6 Misc. Road Rail Interfaces 
Reporting  RRR  item 
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16 Appendix 2 – Maintenance Activity Standards 
Table M2 16-1 EMERGENCY MANAGEMENT (EME) 
Application: This standard applies to the provision of an effective call out and emergency response service 
Activity Type Intervention 

Level 
Response Time Road Class Compulsory Intervention Level Performance 

Requirement 
Routine Maintenance:   
Provision of an effective on call emergency 
response service. 
 
Cyclical Routine Maintenance: 
Nil. 
 
Specific Maintenance:   
Any event creating a hazard to the public or 
restricting the travelled way, including: 
• spillages; 
• traffic accidents; 
• litter; 
• flooded traffic lanes or storm damage (e.g. 

fallen trees or other obstructions); 
• erosion or slippage, 
• any reported defect considered a significant 

safety or environmental hazard; or 
• Structural damage to asset elements. 

Not applicable. 
 
 
MDR 
Recording: 
Activity shall 
be recorded 
on the MDR as 
EME. 
 
Charges to be 
booked as per 
the applicable 
SMS activity. 

2 hours or as per activity 
Response Time 
whichever is lower. 

M, UA and UC The Contractor shall respond to 
defects when Notified of hazard / 
restriction by the Superintendent, 
Traffic Management Centre, 
South Australian Police or other 
Emergency Services. 
 
 
Notification may also be via 
Community Stakeholders (in 
Outback areas). 
 
 

Provide traffic 
control at the site 
until two-way flow is 
re-established. 
 
Make the site safe. 
 
Rectify the hazard / 
restriction. 

4 hours or as per activity 
Response Time 
whichever is lower. 

RA, RC and A 

36 hours or as agreed 
between the 
Superintendent and the 
Contractor. 
 
4 hours for 
Implementation of a 
Road Closure once 
notified by the 
Superintendent. 

All Outback Road 
Classifications 
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Table M2 16-2 REPORTING ACCIDENT DAMAGE AND VANDALISM (MAV)  
Application: This standard applies to reporting of damage to DIT assets. 
Activity Type Intervention Level Response Time Road Class Compulsory Intervention Level Performance Requirement 
Routine Maintenance:  
Damage to DIT assets by 
accident or vandalism. 
 
Cyclical Routine Maintenance: 
Nil. 
 
Specific Maintenance: 
Nil. 

Not applicable. 
 
 
MDR Recording: 
Activity shall be 
recorded on the MDR 
as MAV.  
 
 
 

24 hours All Not applicable. 
 

The Contractor shall complete the 
forms in Appendices M2b and M2c. 
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17 Appendix 3 – Application for Exemption 

General 
17.1 The exemption process may allow the Contractor to have one or some of their Routine 

Maintenance Activities responsibilities within the road corridor temporarily removed from the 
Routine Maintenance requirements. 

Fundamentals 
17.2 This process is based on the fundamental principle that the effort to undertake Routine 

Maintenance has its limits and that under certain circumstances this effort increases to the point 
that cannot be supported by the resources allocated to Routine Maintenance.  

17.3 This may be a result of: 

a) The Asset has deteriorated to such an extent that Routine Maintenance efforts are no longer
capable of sustaining the activity to acceptable levels;

b) Something new has been introduced or has appeared which is affecting Routine
Maintenance but cannot be rectified with Routine Maintenance; and

c) Other external influences.

17.4 Notwithstanding the above, any maintenance activity that is exempt from a Routine Maintenance 
Activity does not exempt any other Activity within the same section of road. 

Process 
17.5 The Contractor must apply to have an Activity(s) exempted from Routine Maintenance. To apply 

for an exemption on an Asset or part thereof, the Contractor must show they have met the 
following: 

a) An acceptable level of Routine Maintenance activity(s) must have been undertaken over a
significant time to maintain the Asset. Generally the past 12 months;

b) The frequency of Routine Maintenance Defect repairs undertaken has increased, indicating
an unacceptable increased level of Routine Maintenance Activities required to maintain the
Asset. Possibly over the past 3 to 6 months;

c) The combination of Clauses 17.5a) and 17.5b) demonstrates that the Asset is in a state of
accelerated deterioration as the Asset is nearing end of life and is therefore beyond Routine
Maintenance.

17.6 For clarity, the increased presence of open Defects in a road section does not demonstrate that 
the effort of Routine Maintenance has increased.  Significant works must have been undertaken 
over a period of time to show that an increased effort is required. 

17.7 For Road and Pavement Maintenance activities, Maintenance providers must seek exemption by 
submitting the following “Application for Exemption” form. This form outlines the exemption 
requirement fundamentals to ensure they have been met. 

17.8 For all other Assets the Maintenance Provider must apply for the exemptions in a report which 
clearly shows how the fundamentals for exemption have been met.  The Principal will assess the 
application. 

17.9 No activity is exempt until approval has been given by the Principal. 



Maintenance M2 Maintenance Services 

Master Specification 19 



Maintenance M2 Maintenance Services 

Master Specification 20 

18 Appendix 4 – Rock Fall Inspection Template 
Routine Maintenance Inspection Report - Rock Falls 

Maintainer Unique ID 
Form Filled in By 
Date of Inspection 

Inspection was Programmed 
Exceptional 

Location 
GPS coordinates (GDA94) 
Road Number and name 
Road Running distance (RRD or MM) 

Inspection Elements 
* Refer to notes

Inspected 

M
aintenance 
R

equired - 
A

dd to M
D

R
 

G
eotechnical 
Inspection 
R

equired 

Comments 

Y / N / NA Y / N / NA Y / N 
Estimated Volume 
Material 
Rock / Soil / Both 
Average rock size 
Material distance from toe (m) 

Reached Travel Lane? 

General Comments / Photos of issues 
(Photos to show scale and point of origin) 

Rock falls 
inspection.xlsx


	Contents
	M2 Maintenance Services
	1 General
	2 Routine Maintenance (RMS and CRMS)
	Growth of Defects

	3 Exemption of Routine Activities
	4 Excluded Routine Activities
	5 Specific Maintenance Services (SMS)
	6 Event Management (EVM)
	7 Emergency Management (EME)
	General
	Emergency Management Requirements
	Secondary Response
	State Disaster or Emergency
	Emergency exercises
	Jetty closures (JET)

	8 Works By Others
	Excavations and Trenching (TRM)
	Developer / Council / DIT Capital Works (DEV, COU, CAP)

	9 Crash Scene Preliminary Investigation (CSP)
	10 Preparation for Road Reseals and Rehabilitation Works
	11 Annual Renewal Works Program (ARWP)
	12 Minor Capital Works Proposals (MCWP)
	13 Maintenance Reporting
	Reporting Accident Damage and Vandalism (MAV)
	Service Covers (SUC)
	Failed Excavation or Trenching (TRF)
	Rock falls (ROF)

	14 Performance Targets
	15 Appendix 1 – Maintenance / Activity Codes
	16 Appendix 2 – Maintenance Activity Standards
	17 Appendix 3 – Application for Exemption
	General
	Fundamentals
	Process

	18 Appendix 4 – Rock Fall Inspection Template



Sheet1

		Office use only

		Doc No.

								Application for EXEMPTION

				This form is to be used when a section of road has deteriorated beyond the capabilities of routine maintenance



		Road No.		Road Name								Lane/s		Section to be exempted (MM or RRD)





		Application for pavement exemption

		                     Tick Yes or No box and fill in where necessary

		Is this section of road programmed for Major works or resealing within the next 3 years?														Y				N



		Has the pavement condition of the section deteriorated ?														Y				N

		List all of the defects and their quantities which are currently within the section to be exempted.

				Amount		Area (m2)		Explain why this section is considered beyond routine maintenance

		RPC

		RPE

		RPJ

		RPL

		RPN

		RPT

		RPS



		Has the level of routine maintenance increased over the last 12 months ?														Y				N

		List all of the defects which have been completed over the past 12 months.

				Amount		Area (m2)		Describe the increase in maintenance for this section

		RPC

		RPE

		RPJ

		RPL

		RPN

		RPT

		RPS

		RPP

		Are there any other circumstances which may justify exemption ?  Explain														Y				N

















		Application for Other exemptions

		Was the width of the road less than 5.8 meters at inception?														Y				N

				If Yes this road is instantly exempt from edge Activities

		Exemption is sought for the following Activities (circle as appropriate)

		eg.RDD

		Please explain why these Activities are considered beyond routine maintenance











		Submitted by (Maintenance Provider)										Please attach: MDR data for this section of road, 

		Name:				   Signature:						photograph/s showing extent of defects, $ per Km to keep 

												section safe, and any other relevant information

		Agreed Treatment and Priority











								Exemption Approved

		(DIT, Superintendent)										(DIT Principal)

		Name:				   Signature:				Date:		Name:		               Signature:		Date:







Document Number: 769735 
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Rock Falls inspection

		Routine Maintenance Inspection Report - Rock Falls

		Maintainer Unique ID

		Form Filled in By

		Date of Inspection



		Inspection was		Programmed

				Exceptional

		Location

		GPS coordinates (GDA94)

		Road Number and name

		Road Running distance (RRD or MM)

		Inspection Elements
* Refer to notes 		Inspected		Maintenance
Required - Add to MDR		Geotechnical Inspection
Required		Comments

				Y/N/NA		Y/N/NA		Yes ?

		Estimated Volume

		Material

		Rock / Soil / Both

		Average rock size

		Material distance from toe (m)

		Reached Travel Lane?

		General Comments / Photo's of issues

		(Photos to show scale and point of origin)

































