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PC-RW40 Track Access 

1 General 

1.1 This Part specifies the Requirements for obtaining access to, and working within, the Adelaide 
Metropolitan Passenger Rail Network (AMPRN) Rail Corridor. 

A schematic plan of the AMPRN is available from: 
http://www.dpti.sa.gov.au/contractor_documents/public_transport_technical_information.  

1.2 The following documents are referenced in this Part: 

a) AS 4602.1 High Visibility Safety Garments - Garments for high risk applications. 

b) AS 1906.4 Retroreflective materials and devices for road traffic control purposes -  
  High visibility materials for safety garments. 

c) Code of Practice for the Defined interstate Rail Network, including appendices, available from: 
http://www.artc.com.au/Content.aspx?p=221. 

1.3 Rail Commissioner Documents: 

a) WI-EM-008 Paint Coding in Track. 

b) WI-IS-011 Locating of Cable Services. 

c) Drawing No. 301-A2-86-2239 Train System – minimum structure outline – allowable 
infringements. 

d) Adelaide Metropolitan Passenger Rail Network Access Manual and Access Application. 

e) AMPRN Rules and Procedures, Volume 4: Work on Track Rules and Procedures. 

Rail Commissioner Documents are available from: 
http://www.dpti.sa.gov.au/contractor_documents/public_transport_technical_information or from the 
Principal upon request. 

Definitions 

1.4 The definitions in the  Rail Safety National Law (South Australia) Act 2012 (SA) and the following 
definitions apply to terms used in this Part: 

Term Definition 

Code of Practice 
The Code of Practice for the Defined Interstate Rail Network and 
addendums, available from www.arou.gov.au. 

Contractor’s Personnel 
Includes the Contractor’s personnel, subcontractors, consultants and 
agents. 

Defined Closure Period 
Any period of time specified in this Contract when passenger train / tram 
services are scheduled not to operate. 

DIT or the Department 
The Department for Infrastructure and Transport, an administrative unit 
established pursuant to the Public Sector Act 2009 (SA). 

DIT Rail Operations 
Any section of the Department which has responsibility for the operation of 
Rolling Stock and / or the management of Rail Infrastructure on the AMPRN 
on behalf of the Rail Commissioner. 

External Rail Transport 
Operator 

A Rail Transport Operator other than the Rail Commissioner. 

Protection Officer 
The person responsible for ensuring that the work is undertaken in 
accordance with the Rail Transport Operator’s operating and safety 
requirements. 

Rail Commissioner 
The Rail Commissioner, a body corporate established pursuant to the Rail 
Commissioner Act 2009 (SA). 

Rail Corridor 
The area from fence line to fence line or 15 m from the outermost rail when 
no fence line exists. 

Track Occupation 
Undertaking work within the Rail Corridor in accordance with the 
requirements of this Contract while passenger rail services are suspended, 
modified or restricted. 
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Term Definition 

Unplanned Disruption 

Any disruption to scheduled train / tram operations, outside of any Defined 
Closure Period, caused by an act or omission of the Contractor, excluding 
any disruption caused by an act or omission of the Principal or its 
employees or agents. 

2 Rail Commissioner 

2.1 The Rail Commissioner is accredited pursuant to the Rail Safety National Law (South Australia) Act 
2012 as a Rail Transport Operator to operate Rolling Stock and manage Rail Infrastructure. 

2.2 DIT Rail Operations is responsible for the ongoing “day to day” management and operation of the 
AMPRN and Rolling Stock on behalf of the Rail Commissioner. The Contractor must not act upon 
any request from DIT Rail Operations without first obtaining the written authority from an authorised 
representative of the Principal. 

2.3 The Contractor is responsible for all liaison, planning and management associated with access to 
the AMPRN network.  

3 Access to the AMPRN  

General 

3.1 The Contractor must submit an electronic AMPRN Access Application to the Rail Commissioner in 
accordance with http://www.dpti.sa.gov.au/rail_network_access/general_information (with strict 
adherence to the minimum of 14 days prior notification) to access or undertake any work: 

a) within the Rail Corridor or requiring a Track Occupation; 

b) on any equipment that is associated with the AMPRN; and 

c) in, or on, any building that is associated with the AMPRN. 

Engagement for Protection Officers 

3.2 The Contractor must engage or employ appropriately qualified Protection Officers in accordance in 
accordance with http://www.dpti.sa.gov.au/rail_network_access/general_information.  

3.3 The cost of engagement of Protection Officers shall be borne by the Contractor. 

3.4 Rail Commissioner will not supply any Protection Officers. 

Site Condition 

3.5 The Contractor must keep disturbance of the Site to a minimum, contain all activities within the Site 
and must not intrude onto neighbouring properties. 

3.6 The Contractor must continuously maintain the working area, including means of access and egress, 
in a clean and tidy condition. Rubbish and surplus / scrap material must be regularly removed in 
accordance with the environmental management requirements.  The Site must be restored to the 
same condition as existed immediately prior to the commencement of the work, unless specified 
otherwise. 

Protection of Existing Infrastructure 

3.7 The Contractor must take all reasonable measures to prevent damage to Rail Infrastructure, 
including any electrical / communications cables and control equipment that may be present above 
or below ground. 

3.8 In the event that the Contractor damages any Railway Infrastructure, the Contractor must 
immediately advise the Principal and the Protection Officer and comply with any reasonable 
instructions from DIT Rail Operations with respect to undertaking any repairs deemed necessary. 
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4 Disruption to Services 

4.1 The Contractor acknowledges and agrees that the Principal: 

a) is accountable for the expenditure of public money for the operation of public assets and public 
transport services (including train / tram services); and 

b) will suffer direct loss in the event of disruptions to the train / tram service resulting from 
Unplanned Disruption. 

4.2 If the Contractor’s work under the Contract causes Unplanned Disruption and liquidated damages 
are included in the Contract Specific Requirements, the Contractor will be liable to pay the Principal 
liquidated damages at the rate stated for the period of Unplanned Disruption. 

4.3 If the Contractor’s work under the Contract causes Unplanned Disruption and liquidated damages 
are not included in the Contract Specific Requirements, the Principal may claim general damages 
for the period of Unplanned Disruption. 

4.4 The Contractor acknowledges and agrees that any liquidated damages payable under this clause 
are a genuine pre-estimate of the normal losses incurred by the Principal as a result of the disruption 
and not a penalty. The Contractor’s obligations under this clause continue until the expiry of the 
Defects Liability Period. 

4.5 This clause does not affect the liability of the Contractor to the Principal to pay liquidated damages 
pursuant to the General Conditions of Contract in the event that the Contractor does not achieve the 
specified time requirements. 

5 Hold Points 

5.1 The following is a summary of Hold Points referenced in this Part: 

Document Ref. Hold Point Response Time 

Nil   

 


