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PR-LS-C1 Landscaping Design 

1 General 

1.1 All clauses of this Part apply unless otherwise specified in the Contract Documents.  

1.2 The following definitions will apply to the Part: 

Term Definition 

Deleterious Material 
Any material including roots, stones and building debris exceeding 50 mm 
in diameter. 

Hold Point 
An identified point in a work-related process, beyond which the subsequent 
activity cannot proceed without release of the Hold Point. 

Provisional Work 
Those works listed in the Contract Documents that the Principal does not 
guarantee will be included in the Contract. 

Separable Portion 
A portion of the work described in the Contract Documents as a Separable 
Portion. 

1.3 Unless stated otherwise, a reference to a document (such as an Australian Standard) is a reference 
to the edition current at the date of closing of tenders. 

1.4 The Superintendent is authorised to act on behalf of the Principal in this Specification. 

2 Non-conforming or Defective Work 

2.1 The Principal, acting reasonably, may make a determination whether non-conforming or defective 
work is due to site conditions or the Contractor’s failure to comply with the Specification. Any 
notifications or approvals required in the Specification or Contract Documents must be forwarded to, 
or obtained from, the Principal. 

2.2 At the sole discretion of the Principal, non-conforming work from the Contractor may be accepted. 

3 Reviewing of Pre-Qualification Status 

3.1 The Principal reserves the right to rescind or reduce the pre-qualification status of the Contractor 
based on the Contractor’s compliance with the requirements of this Contract. 

4 Repair or Replacement 

4.1 Defective or non-conforming work must be rectified (by either repair or replacement) by the 
Contractor. 

4.2 Where rectification is necessary due to the Contractor's non-compliance with the Specification or 
professional negligence, such work (including supply of plants or seed) will be at the Contractor’s 
expense. 

4.3 Where rectification is necessary because of vandalism, and the Contractor has complied with the 
requirements of the Specification, such work (including supply of plants or seed) will be at the 
Principal’s expense. 

5 Co-ordination 

5.1 The Contractor must co-ordinate the work under the Contract with the work of any other contractors 
if present on the site, and must consult and co-operate with the Principal and other contractors in 
this respect. 
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6 Contractor’s Site Representative 

6.1 The Contractor must personally superintend the execution of the work under the Contract or, at all 
times during which any activities relating to the execution of the work under the Contract are taking 
place, have a competent representative present on the site and, if required by the Principal, at other 
places at which activities relating to the execution of the work under the Contract are taking place. 
The Contractor's Site Representative must have the authority to make decisions on behalf of the 
Contractor. 

7 Site Meetings 

7.1 The Principal may arrange for regular meetings to be held between the Principal, the Contractor's 
Site Representative, appropriate subcontractors and any other persons the Principal may nominate 
to be present. The purpose of these meetings is to assist in attaining full co-operation between all 
concerned on the job as well as checking progress of the work and providing the opportunity for 
general discussion. 

7.2 The Contractor's Site Representative is deemed to have the power to bind the Contractor in any 
agreement made at the meeting and documented in the minutes. The Principal will arrange for 
minutes of site meetings to be recorded. A copy of the minutes will be forwarded to all parties not 
later than 7 days after each meeting. 

7.3 If a party does not accept any aspect of the minutes as being a reasonable record of the meeting 
then that party must advise the Principal within 5 working days of receipt of the minutes of the 
proposed changes required to be made in order to achieve a reasonable record of the meeting. The 
Contractor and the Principal must sign the minutes for confirmation. 

8 Working Days and Hours of Work 

8.1 If a schedule “Working Time” forms part of this Contract, ordinary working days and customary 
working hours will be those nominated on this schedule. The Contractor must not work more than 
one shift per day exceeding 10 hours duration and must not work on Sundays or public holidays 
without the prior approval of the Principal. 

9 Rates and Lump Sums 

9.1 Lump Sums and the rates and amounts in a Schedule of Rates or Schedule of Prices are deemed 
to include the cost of all: 

a) profit and overheads; 

b) works, services, minor items and incidentals associated with or necessary for the proper 
execution of the work under the Contract whether or not such items are specifically referred to 
in the Contract; and 

c) survey, inspection, measuring and testing necessary to demonstrate compliance with the 
Specification. 

9.2 If a Provisional Sum or Provisional Item is included in the Contract, it will not itself be payable by the 
Principal unless, at the direction of the Principal, the work or item to which the Provisional Sum or 
Item relates is performed or supplied by the Contractor. 

10 License Requirements 

10.1 Where required by the Building Work Contractors Act 1995, the Contractor must hold an appropriate 
Builders Licence. 

10.2 Where required under the Controlled Substances Act 1984, and the Controlled Substances 
(Pesticides) Regulations 2003, employees undertaking pest control work must hold a current Pest 
Management Technician’s License. 
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10.3 Evidence of compliance with this Clause must be submitted to the Principal upon request. 

11 Materials 

Materials Supplied by the Principal 

11.1 If materials are to be supplied by the Principal, the Contractor must, in the presence of the Principal, 
inspect for conformance all items supplied by the Principal. The Contractor must issue the Principal 
with a receipt for these items and is responsible for their care thereafter. 

11.2 All other materials must be supplied by the Contractor. 

Proprietary Products 

11.3 Where a proprietary product is specified in the Contract Documents, that product must be used in 
accordance with the manufacturer's instructions unless specified otherwise. Alternatives to specified 
products will be considered provided that sufficient information is submitted to the Principal for 
approval. 

12 Manufacturer’s Instruction 

12.1 Where specified within the Specification that work must be done in accordance with the 
manufacturer's instructions or the manufacturer's recommended rates, the Contractor must supply 
the Principal with a copy of all documents provided by the manufacturer prior to commencement of 
all work requiring the use of such product. This shall constitute a Hold Point. 

13 Proprietary Names not to be Displayed 

13.1 Advertising markings and proprietary names of a permanent nature must not be applied to any 
component where these markings will be visible in the completed Works. 

14 Approvals and Notices 

14.1 Unless stated otherwise, where this Contract requires the Contractor to seek approval or an 
acceptance, the Principal is responsible for the decision whether to grant the approval or acceptance. 
Where requested, the Contractor must provide evidence or supporting information to demonstrate 
that the use of any proprietary product or commencing any activity would not be detrimental to the 
quality or performance of the Works. The provision of an approval is at the sole discretion of the 
Principal. 

14.2 A request for approval or acceptance shall constitute a Hold Point. 

14.3 Granting of the approval or acceptance will not, in whole or in part, absolve the Contractor from 
responsibility for the satisfactory performance or execution of the work subject to the approval or 
acceptance. Where this Contract requires the Contractor to provide notice, samples, advice, plans, 
documentation, records, test results or other information, this must be provided to the Principal, 
unless stated otherwise. A joint inspection means an inspection with the Contractor and Principal 
present. 

15 Advice of Attendance at Site 

15.1 At least 24 hours’ notice must be given to the Principal of when the Contractor will be on site to 
undertake any work under this Contract. 

16 Notification of Property Occupiers 

16.1 The Principal will notify occupiers of properties abutting the site at which the work is to be carried 
out. It will detail the extent of work and program for commencement and completion. The Principal is 
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responsible for advance notification to property owners where trees to be pruned are located on 
private property. 

16.2 The Contractor’s Program of Works will be used as the basis for timing of this notification. The 
Contractor must door-knock daily, and as required, the properties abutting the job site to advise 
residents of work that may impact upon private property and / or restrict access and egress to the 
property. 

16.3 When entering private property for the purposes of notification of work or any other reason, the 
Contractor’s employees, agents and subcontractors must identify themselves to the resident. 
Identification must be in the form of an identification badge or business card stating the person’s 
name and employer. If this is not practical, the person must clearly state his / her name, employer 
and reason for entering the property. 

17 Clearances from Landholders 

17.1 The Contractor must use its best endeavours to obtain from all landholders whose properties have 
been affected by the Contractor or the Contractor's employees or agents, a written statement that 
the landholder’s property has been left in a satisfactory condition. 

18 Restrictions Applying at the Site 

18.1 The Contractor’s operations must be confined to the areas shown on the Drawings and / or indicated 
in the Design Report that are to have landscape treatment. Council reserves must not be used as 
thoroughfares to the site unless permission is obtained from that Council. Driveways must be kept 
clear at all times. 

18.2 Damage to the terrain caused by the Contractor's vehicles and operations must be made good by 
the Contractor. Physical disturbance to natural watercourses must be avoided. Suitable systemic 
non-residual herbicides which will not cause deleterious effect to aquatic fauna must be used in 
accordance with manufacturer's instructions. 

18.3 If there is a risk that a site is infected with Phytophthora, works must not be conducted when the soil 
is wet. Footwear, tools and vehicles must be cleaned of soil before leaving the site. The Contractor 
must comply with the Department’s Operational Instruction 21.3: Phytophthora (Dieback) Control, 
available from: https://www.dpti.sa.gov.au/standards/environment.  

19 Control of Fences and Gates 

19.1 The Contractor must maintain all fences affected by the Works in a condition equivalent to that 
existing at the Date of Acceptance of Tender for the duration of the Contract. Any temporary fences, 
gates and grids must be removed upon completion of the Works. 

20 Condition of Site 

20.1 At all times prior to Practical Completion, the Contractor must keep the site in a neat and tidy condition 
and regularly dispose of waste, surplus material and litter (regardless of the source of the litter). 

20.2 Prior to Practical Completion or any final inspection specified in the Contract, the Contractor must: 

a) completely clean-up the site; 

b) except where specified otherwise, reinstate all surfaces affected during construction to a state 
comparable with that which existed prior to the commencement of work; and 

c) remove machinery and all surplus equipment / materials. 

21 Hold Points 

21.1 The following is a summary of Hold Points referenced in this Part: 
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Document Ref. Hold Point Response Time 

12.1 Submission of manufacturer's instructions 1 working day 

14.2 Request for approval 1 working day 

 


