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PART M13 
 

MAINTENANCE - PAVEMENT MARKING 
 
CONTENTS 
 
1. General 
2. Quality System Requirements 
3. Additional Requirements 
4. Inspection of Site Prior to Work 
5. Annual Renewal Works Program (ARWP) 
6. Recording of Activities 
7. Measurement 
8. Provision for Traffic 
9. Verification Requirements and Records 
 

Attachment 1: Pavement Marking Completion Data 
Attachment 2: Standard Areas for Pavement Messages and Symbols 
Attachment 3: Lot Definition of Intersections 
 
1. GENERAL 
 
This Part specifies the requirements for the pavement marking and the installation of retroreflective raised 
pavement markers. 
 
Works shall be undertaken in accordance with Part M16 “Application of Pavement Marking”. 
 
Work types include: 

a) Pavement marking maintenance (ARWP replacement of existing);  

b) Pavement marking for Specific Maintenance Services (e.g. heavy patching); and 

c) Pavement marking for new works if directed. 

The scope of Works includes: 

a) Surface preparation of the road pavement; 

b) Setting-out of pavement marking (spotting) according to design (if required); 

c) Installation and maintenance of Retroreflective Raised Pavement Markers (RRPM); and 

d) Application of pavement marking including: 

o Longitudinal lines (clearway, edge line, lane and median line markings); 

o Concrete kerbing; 

o Stop and Give Way lines; 

o Turn lines; 

o Pedestrian cross-walk lines; 

o Arrows, letters and numerals 

o Clearway and edge line markings; and 

o “No Standing” zones. 

 
2. QUALITY SYSTEM REQUIREMENTS 
 
The Contractor shall prepare and implement a Quality Management Plan vide Part PC-QA1 “Quality 
Management Requirements” that includes detailed procedures and Work Instructions for pavement marking 
activities. 
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3. ADDITIONAL REQUIREMENTS 
 
3.1 Program Constraints 
 
Pavement marking activities shall be undertaken between 1 September and 30 April of each year, unless 
otherwise agreed with the Superintendent. 
 
3.2 Hierarchy of Marking 
 
Where pavement marking drawings have been supplied by the Superintendent, and these drawings differ 
from what is currently on the road, the Contractor must install the pavement markings and retroreflective 
raised pavement markers on the road as per the drawing provided. 
 
3.3 Repositioning of Retroreflective Raised Pavement Markers 
 
No separate payment will be made for the repositioning of retroreflective raised pavement markers to any 
revised Standards. 
 
3.4 Relocation 
 
Relocation will only be paid for works located more than 100 km from the Adelaide CBD.  
 
Where Works require a change in location of the Contractor's Field Unit in excess of 100 km, payment will be 
made for each kilometre of travel (in excess of 100 km) at the rate included in the Schedule of Rates.  No 
payment will be made for the first 100 km. 
 
When there is more than one work location, payment for relocation will be paid based on travel to the 
furthest site only (if exceeding 100 km). 
 
Measurement for relocation will be based on one-way travel only, the Schedule of Rates shall allow for 
return to the original work site for the Field Units engaged, including all support vehicles.  Separate payment 
will not be made for additional accommodation, loss of productivity or other costs associated with the 
relocation. 
 
Relocation will not be paid for: 

a) Retroreflective Raised Pavement Marker maintenance projects; or 

b) Minor RRPM work that can be completed by a Field Unit already on site. 
 
4. INSPECTION OF SITE PRIOR TO WORK 
 
At least 4 weeks prior to commencement of pavement marking activities, the Contractor shall conduct an 
inspection of the included roads. The Contractor shall determine any surface preparation requirements that 
may affect pavement marking operations.  
 
Following the inspection, the Contractor shall provide a Site Inspection Report with photos for any issues 
found on site. 
 
The Contractor’s Field Unit shall retain a copy of the Site Inspection Report on site at all times and adhere 
to any surface preparation requirements. 
 
5. ANNUAL RENEWAL WORKS PROGRAM (ARWP) 
 
5.1 General 
 
Pavement marking Works are divided into a number of different Work Zones.  Maps showing the location 
of these Work Zones, the associated roads and their Road Classification are provided in the Contract 
Specific Requirements. 
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The Principal shall determine the ARWP pavement marking scope of works and will provide the individual 
scope requirements covering the list of roads and each type of pavement marking required for each Work 
Zone. 
 
5.2 Works Program 
 
The Contractor shall submit a Works Program in accordance with Part M6 “Data, Reporting and Governance”.  
 
6. RECORDING OF ACTIVITIES 
 
To substantiate any Payment Claim, the Contractor must submit completion data to the Superintendent in the 
format provided in Attachment 1.  
 
The Contractor shall also provide copies of the entire data set every 6 months as part of the Asset Register 
data requirements of Part M6 Clause 5. 
 
The Contractor must supply the data in accordance with the following format and principles: 

a) all information must be provided in a single spreadsheet and the spreadsheet must be complete 
for an entire work zone; 

b) the attributes are to be entered in the format shown and are not to change unless instructed by the 
Superintendent; 

c) the data must be consistent and is not to have any of the following issues: 
 All fields must be populated; and 
 The same attributes must not be spelt or described differently anywhere in the spreadsheet as 

this cannot be filtered. e.g. Standard, STD, Stand, Stnd; 

d) GPS based geographic coordinates: 
 GPS location data must be captured for all work type (maintenance and new pavement 

marking);  
 geographic coordinates must be in the WGS84 Datum format; 
 accuracy is to be to 5 decimal points; 
 latitude must be shown as a negative number; and 
 if any information is captured in the MM and offset format, they must be converted to GPS 

coordinates as above prior to submitting the data; 

e) Crew No - this data field must be entered as “LLNN”, Example BU20, LM02, WA03 etc.; 

f) Road No - this data Field must be either the 4 or 5 digit number as per DPTI road numbering 
system; 

g) Date field  must be entered as “dd/mm/yyyy”; 

h) Location - This is a description field. This is free text but must be kept below 50 characters; 

i) STD Code - This data field must be entered as “LLNN”, where LL equals NW (New Work) or MW 
(Maintenance Work). Where NN identifies the Contract Zone (01, 02, 03) for the Regional North, 
Metro and Regional South Contract Zones; 

j) Schedule / Job No. will be as per the schedule No. This must be in the exact format as provided by 
the Principal; 

k) Lot No. will be as per the schedule provided. This must be in the exact format as provided by the 
Principal; 

l) Schedule of Rates Number will be the Item number from 0 to 999; 

m) Qty - The quantity must be a number only and in the units which were specified as per the schedules; 
and 

n) Rate $ and Total must be entered in Excel in the currency format. 

The size of a Lot shall not exceed one day's output except where maintenance or a single New Work project 
continues at a particular site for more than one day. 

The Lot number shall be consistent with the Line entries as follows: 
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a) "Maintenance Schedule" and "Lot No." for routine maintenance repainting (Lot Groups relating to 
Intersection and Kerbing work will collectively match "Longitudinal" pavement marking Lot Groups); 
and 

b) "Work Order" (forming a discrete Lot) for new or altered work projects. 

Each Lot shall be identifiable in the field (Refer Attachment 3 "Lot Definition of Intersections"). 
 
7. MEASUREMENT 
 
Standard areas for pavement messages and symbols are detailed in Attachment 2. 
 
Measurement for Schedule of Rate items shall be in accordance with Table M13.6. 
 

TABLE M13.6 

DESCRIPTION UNIT RECORDED MEASUREMENT 

Line patterns km Overall length of completed line (km or m), including stripes and gaps 
with respect to different patterns. 

No overtaking zone km Length of barrier lines by type: 'Single' (solid + broken) and 'Double' (two 
solid lines) shall be measured and paid for at the rate for the appropriate 
line pattern. 

Transverse treatment m2 Areas (m2); refer Attachment 2 for standard areas 
White kerb paint m Length of concrete kerb painted by application type. 
Kerb stripping m Length of concrete kerb stripped (other than by normal preparation 

methods). 
Retroreflective 
Raised Pavement 
Markers 

number Number of RRPMs (by type) installed or removed including disposal and 
repair of surface. 

Pavement Bars number - Number of bars painted for maintenance re-paint only 
- Number of pre-painted bars installed. 
- Number of bars removed including disposal and repair of surface. 

Removal of painted 
markings 

m2 Area of paint removed. 

Black-out of painted 
markings 

m2 Area of paint blacked-out. 

Sweeping (suction 
sweeper) 

hour “On site” hours.  The rate to include disposal of material, labour, plant, 
travelling and other expenses. 

Sweeping 
(mechanical broom) 

hour “On site” hours.  The rate to include, labour, plant, travelling and other 
expenses. 

Grass cutting / edge 
trimming 

m Per metre of kerbing. 

Spotting hour “On site” (2-person) crew hours (rate covers all costs for labour, plant, 
travelling to and from site and any other expenses). 

Longitudinal 
Spotting 

hour Hours of longitudinal spotting usually to replace lines removed through 
patching of roads (rate covers all costs for labour, plant, travelling to and 
from site and any other expenses). 

Removal of 
temporary devices 

number Number of "stick and stomp" removal and disposal of devices removed. 

 
 
8. PROVISION FOR TRAFFIC  
 
Notwithstanding the requirements of PC-SM1, the following provisions for traffic must apply: 
 
8.1 Escort vehicles 

With respect to “mobile” operations (i.e. pavement marking and RPM installation) both rear and lead pilot 
vehicles shall be used in conjunction with the line marking vehicle except on divided roads (refer to DPTI: 
Field Guide “Traffic Control Devices for Workzone Traffic Management”). 
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8.2 Mobile Speed Zone 

A Mobile Speed Zone must be used for all longitudinal pavement marking (refer to DPTI: Field Guide “Traffic 
Control Devices for Workzone Traffic Management”). 
 

8.3 Vehicle Mounted Crash Attenuator 

With respect to "mobile" operations (i.e. pavement marking and RRPM installation) a vehicle mounted crash 
attenuator rated for the appropriate approach speeds as referenced in AS 1742.3 Part 3.12.5 shall be used 
on the rear pilot vehicle on all roads where the posted speed limit is  70 km/h.  The vehicles fitted with 
crash attenuators shall comply with regulations under the Road Traffic Act 1961  
 
9. VERIFICATION REQUIREMENTS AND RECORDS 
 
The Contractor shall supply the following documentation to demonstrate that the requirements of this Part 
have been complied with and where appropriate, supply the documentation with the lot package. 
 

CLAUSE 
REF. 

SUBJECT RECORD TO BE PROVIDED 

6 Recording of Activities Completion data 

 
 



Edition: June 2020  Specification: M13 Maintenance - Pavement Marking: Attachment 1 
 

DPTI  Page 6 
 

ATTACHMENT 1  
 

PAVEMENT MARKING COMPLETION DATA 
 

Company Name 
 
Contractor Code:              

Claim #     
 

      
Date Submitted:           

Contract 
/ Project 

no. 

Work 
Order 

no. 

Start 
Date 

Finish 
Date 

Crew 
No 

Road 
No 

GPS Start 
GPS 

Finish Location 
STD 
Code 

Schedule 
/ Job No. 

LOT 
No. 

SOR 
No. 

Qty 
Rate 

$ 
Total 

Lat Long Lat Long
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ATTACHMENT 2 
 

STANDARD AREAS FOR PAVEMENT MESSAGES AND SYMBOLS 
 

AREA OF SYMBOLS/LINES 
Arrows    m2

Straight –ahead  (6m)    1.4 
Combo (6m)    2.5 
Triple head (6m)    3.5 
Turn (4m)    1.6 
Turn (6m)    2.5 
Double turn  (6m)    2.7 
U turn    2.7 
45 turn    1.5 
Overtaking Lane Merge (7.5m)    3.0 

     
Messages     
FERRY    3.4 
KEEP CLEAR    5.9 
SCHOOL    3.9 
SCHOOL XING    6.1 
RAIL X (5m)    7.7 
BUS LANE (2.5m)    4.9 
ONLY (5m)    2.6 
BL (2.5m)    1.4 
AHEAD (2.5m)    3.3 
SIGNALS (2.5m)    4.3 
BIKE SYMBOL (1.8m)    0.6 
RIGHT TURN ONLY (2.5m)    8.8 
NO RIGHT TURN (2.5m)    7.7 
RIGHT TURN ONLY FROM THIS LANE (2.5m)    16.7 
BUS ONLY (2.5m)    3.9 
BUS ONLY (5m)    9.2 
HANDICAP SYMBOL    1.8 

     
Letters (2.5m) M2     
A 0.6  I  0.3 
B 0.9  L  0.5 
C 0.5  N  0.7 
D 0.6  X  0.6 
E 0.7  R  0.6 
G 0.6  O  0.5 
H 0.7  S  0.7 
END 2.3     

      
Letters (5m) M2     
B 1.7  N  1.45 
U 1.2  L  1.6 
S 1.2  Y  1.0 
O 1.3     
      
Lines      
CROSS WALK LINES  PER STRIPE   0.09 
HOLDING LINES (450mm)  PER BLOCK   0.27 
HOLDING LINES (600mm)  PER BLOCK   0.36 
STOP LINES (450mm)  PER LINEAR METRE   0.45 
STOP LINES (600mm)  PER LINEAR METRE   0.60 
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ATTACHMENT 3 

 
LOT DEFINITION OF INTERSECTIONS 

 

 
 
 
 
 


