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PC-SM2 Site and Access Management

1 General

1.1 Unless specified otherwise, the definitions in the Austroads Publication No. AP-C87-15 "Glossary of
Terms” apply to any term used in the Contract which is related to road or traffic engineering.

2 Working days and hours of work

2.1 For the purpose of administration of the Contract, ordinary working days and customary working
hours will be those nominated on Schedule titled “Working Time".

2.2 The Contractor shall not work more than one shift per day exceeding 10 hours duration and shall not
work on Sundays or public holidays without the prior approval of the Principal.

2.3 When adjusting a date pursuant to extension of time, account will be taken of non-working days (as
determined from Schedule “Working Time”) that would normally fall in the extended period such that
the number of ordinary working days in the extended period equals the number of days’ extension
granted.

2.4 If Schedule “Working Time” is not included in this Contract, Sundays, Public Holidays, Rostered Days
Off and the Christmas / New Year annual leave break are deemed to be non-working days.

3 Property

3.1 Were required the Principal will be undertake land acquisition and associated property works.

3.2 The Principal will advise the Contractor in writing prior to the commencement of any associated
property works (e.g. demolition or fencing).

3.3 The Contractor must provide access to the Site to enable the Principal to carry out these works.

3.4 The Contractor must ensure that personnel undertaking work on behalf of the Principal receive Site
Induction in accordance with the Contractor’s Occupational Health, Safety and Welfare Plan at no
additional cost to the Principal.

Property Works undertaken by the Contractor on behalf of the Principal

3.5 Where the Principal may engage the Contractor to undertake property works on behalf of the
Principal.

3.6 The Contractor must repair any damage to property caused by the Contractor as soon as possible
and at no cost to the Principal or occupier of the relevant property. The property must be reinstated
to a condition at least equivalent to the condition it was in immediately prior to the occurrence of the
damage.

3.7 Access to properties affected by the property works must be provided by the Contractor to the
Principal and property owners at all times while the Contractor has access to the relevant property.

4  Contractor’s Activity Zone
4.1 The Contractor’s Activity Zone (CAZ) is defined as the area of the Site where activities associated
with construction of the Works are permitted to take place. The Contractor’s Activity Zone is:

a) the area defined by the plan area of the Works (“Footprint”) and an additional 1.0 m beyond the
Footprint;

b) any other area necessary for the construction of the Works (which may be outside of the Site)
including:

i) minimise resource use and waste generated during construction;
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i) access tracks;

iii) utility areas required for temporary stockpiling, refuelling, storage, waste management,
equipment lay-down and the movement, turning or parking of vehicles;

iv) the site office compound; and

c) areas for the installation and maintenance of any erosion and sediment control devices.

The CAZ shall consist of the minimum area practicable to undertake the construction activities in
accordance with this Contract;

Subject to compliance with all other requirements and approvals specified in this Contract, the
Contractor shall undertake all construction related activities within the approved CAZ;

Prior to commencement of work on site, the Contractor must nominate the location of the CAZ. The
activity zone must be documented on a set of design or construction drawings, or as otherwise
agreed to by the Principal. Provision of the CAZ shall constitute a Hold Point;

If the Contractor wishes to alter the CAZ, prior approval of the Principal must be sought and obtained
in writing. Submission of the request to change the CAZ shall constitute a Hold Point. Any approved
changes must be documented in the Project Management Plan;

The approval of the CAZ and alterations to the CAZ will be based on the Principals desired outcomes
for the land, community risks, environmental risk (including impacts to native vegetation), required
approvals, land ownership and access and the practicality of restricting construction activities.

Stockpiling and Occupation of land

Should the Contractor identify the need for any on-site temporary storage / stockpiling areas required
for the storage of excavated materials the Contractor shall seek approval from the Principal.

Stockpiling of surplus or actual / potentially contaminated materials will not be approved on land
under the Principals ownership which, at Completion of the project, has the potential to be used for
a sensitive land use, as defined by the Environment Protection Act 1993 or immediately adjacent to
sensitive land uses.

If approved, the management of the stockpile must be included in the Contractor’s Environmental
Management Plan (CEMP) Refer PC-ENV1 “Environmental Management”.

The stockpile(s) must be placed on an impermeable surface and then covered in its entirety with an
impermeable cover so as to prevent leaching and contamination of underlying soil and to prevent
any contaminants becoming airborne.

The request for on-site temporary storage / stockpiling areas, at least 4 weeks prior to
commencement of work on the proposed area shall constitute a Hold Point. If the Hold Point is not
released by the Principal then the Contractor is responsible for finding alternative options for
stockpiling.

Should the Contractor either require or be deemed to be occupying any land where a potentially
contaminating activity is being undertaken, including stockpiling, the Contractor must:

a) apply for and obtain any approvals required by Law to undertake a potentially contaminating
activity; and

b) engage a suitably qualified environmental consultant to undertake a pre and post activity
Environmental Site Assessment in accordance with NEPM and SA EPA guidelines; or

c) demonstrate on a case by case that it's activities do not have the potential to contaminate the
land and request the Principal for an exemption from the above item (b).

If subsequently, potentially contaminating activities are deemed to have occurred on the land then
item 5.6(5.6b) must apply.

The Contract shall clean up and restore the Site and leave it in a physical and chemical condition
comparable to that encountered at the time of commencement of the Contract, prior to Completion.
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Contractor's Compound and Principal's requirements

The contractor shall provide the facilities specified by the Principal (if any) for the use of the Principal
when administering the Contract.

If "Establishment Charges" is included in a payment schedule, this payment item is deemed to
include establishment of site buildings, transport of major items of plant to the site, demobilisation
and site clean-up.

The operation and maintenance of site buildings and associated costs are deemed to be included in
on site overhead.

If the Principal makes any land available to the Contractor, the Contractor acknowledges that this
land may not be sufficient for all site facilities and it is the Contractor’s responsibility to source
additional land if required.

All electrical installations and alterations shall be carried out by an electrical worker who is licensed
in South Australia to perform any electrical works. The installations shall comply with AS 3000 and
the Service Rules and Conditions of Supply of SA Power Networks.

The Contractor shall arrange for Certificates of Compliance of all electrical work and shall submit
copies of certification to the Principal.

Provision of the Certificates of Compliance of electrical work shall constitute a Hold Point.

The WHS Management Plan shall include a plan of the site compound and any associated facilities
showing how the Contractor will comply with:

a) Section 40 — Duty in Relation to General Workplace Facilities of the Work Health and Safety
Regulations 2012 (SA); and

b) Safework Australia Code of Practice for Managing the Work Environment and Facilities
(available from: https:/www.safework.sa.gov.au/resources/managing-work-environment-and-
facilities#).

At a minimum, the plan shall show the general layout, buildings, emergency exits, egress and access
points, fences, gates, power cables, paths (including surface treatment and delineation / separation
of pedestrians / plant / vehicles), plant / vehicle parking, storage facilities and refuelling facilities in
the site compound and any associated areas such as hazardous materials storage facilities.

Prior to Completion the Contractor must clean up any site compound and reinstate to a condition
comparable (or better) than at the time of possession of site.

Floods and Waterways

The Contractor:
a) unless specified otherwise, shall not obstruct any waterway;

b) shall take all necessary precautions to prevent heading up of floodwaters and / or damage to
the Works or Site from the effects of water; and

c) assumes responsibility for the repair of any damage to the Works due to surface water and
bears the cost of any such repair.

Protection of the works and reinstatement of damage

The Contractor shall construct the works so to ensure that materials (including subgrade) do not
become unsuitable or damaged by the Contractor’s work methods or insufficient protective measures
This includes:

a) constructing the works so as to be free draining; and

b) maintaining the works so as to prevent deterioration in material properties between testing or
acceptance of the work and subsequent work commencing.
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Additional payment will not be made where any additional work or additional materials are required:
a) to comply with this Clause; or

b) as a result of the Contractor’s work methods.

Over-excavation (i.e. the Contractor excavates deeper or wider than the dimensions specified) is
deemed to be included in sub-clause 6.2 (b).

Fire prevention

The Contractor shall comply with the Fire and Emergency Services Act 2005 (SA). If any of the work
under Contract takes place during the Fire Danger Season, the Contractor’'s Quality Management
Plan, Environmental Management Plan or Work Health and Safety Management Plan shall include
procedures / instructions which address the following at a minimum:

a) training of personnel;

O

monitoring the declaration of Total Fire Ban days;

(2]

liaising with the Country Fire Service, Metropolitan Fire Service and / or local council;

o

)
)
) applying for Schedule 10 permits if appropriate;
)

D

implementing measures to identify and mitigate fire hazards;

—

) working on Total Fire Ban days;

g) ensuring grinders, welders, chainsaws, grass trimmers, lawn mowers, slashers or similar
equipment are only used in accordance with the requirements the Fire and Emergency Services
Act;

h) emergency response in the event of a fire; and

i) all other relevant requirements the Fire and Emergency Services Act.
The Contractor shall:

a) ensure that any vehicle driven off road has a compliant exhaust system;

O

) provide each work crew with appropriate extinguishers and firefighting equipment on Site;
c¢) notify the Principal if it intends to work on days of high fire danger;
)

provide the Principal with a copy of any Schedule 10 permit obtained for the work under the
Contract;

e) ensure that any fire (where permitted under the Contract) complies with the requirements the
Fire and Emergency Services Act; and

f) immediately notify the Principal in the event of any unplanned fire initiated at the Site.

Explosives

Unless specified otherwise by the Principal, the use of explosives is not permitted.

If the use of explosives is permitted by the Principal, the Contractor shall:
a) obtain the necessary licences from the appropriate authority;

b) conform to all Government regulations relating to the transport, handling, storage and use of
explosives;

c) comply with the requirements and precautions set out in AS 2187, "Explosives - Storage,
transport and use”;

d) be liable for any accident, damage or injury to any person or thing resulting from the use of
explosives;

e) adjust blasting operations in accordance with the characteristics and structure of the rock
formation so as to obtain the specified slopes with a minimum disturbance and over-breakage;
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f) ensure that over cutting of batters due to blasting operations is not be more than 1.0 m outside
the specified line of the batter and the completed batter has a regular shape;

g) ensure that when blasting operations are being carried out, traffic is stopped at a safe distance
from the site of blasting, the sign "Blasting - Stop Await Signal" shown in AS 1742, Part 3, is
erected at all approaches to traffic routes and a person is stationed at each sign to ensure that
traffic is stopped;

h) sound a warning prior to each firing; and
i) give occupiers of adjoining properties at least 24 hours’ notice of the intention to blast.

Vibrating compaction equipment

Unless stated otherwise by the Principal, the use of vibrating compaction equipment shall comply
with Table PC-SM2 11-1.

Table PC-SM2 11-1 Maximum permitted centrifugal of compaction equipment

Type of compaction equipment Maximum Permitted Centrifugal Force
Asphalt on bridge decks 30 kN

Asphalt not on bridge decks No maximum

Work other than asphalt 30 kN

12 Control of fences and gates

12.1

13

13.1

14

14.1

15

15.1
15.2

The Contractor shall maintain all fences affected by the Works in a condition equivalent to that
existing at the Date of Acceptance of Tender for the duration of the Contract. Any temporary fences,
gates and grids shall be removed upon completion of the Works.

Clearances from landholders

If any of the Contractor’s work is undertaken on adjoining private land, or affects private land, the
Contractor shall use its best endeavours to obtain a written statement that the landholder’s property
has been left in a satisfactory condition from each affected landholder.

Water
Water for construction, when not sourced from a SA Water pipeline, shall comply with any
requirements outlined by the Principal and the following requirements:

a) Unless specified otherwise by the Principal, water for pavement construction shall not contain
more than 10 000 ppm total dissolved salts for base and 20 000 ppm for other pavement layers.
The salt content shall be determined using TP 751. The testing frequency shall be one test
immediately prior to commencement of construction and thereafter every 2 weeks until
completion of pavement construction.

b) Water for concrete production shall not contain more than:
i) 3000 mg/L total dissolved salts;
ii) 1 000 mg/L chlorides; and
iii) 500 mg/L sulphates.

Maintenance of existing trafficked pavement

This clause applies if there is an existing trafficked pavement within the Site.

“Maintenance Provider” means an agent of the Principal who undertakes maintenance of an existing
road
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The Contractor shall regularly monitor the condition of any existing trafficked pavement and identify
any defect that exceeds the Department’s intervention levels, as specified by the Principal.

The Contractor shall regularly monitor the condition of any footpaths or walkways and identify any
hazard to pedestrians.

In the event that the Contractor identifies any such defect or hazard, the Contractor shall:

a) repair the defect or hazard or defect immediately if the hazard or defect is a result of the
Contractor’s activities; or

b) notify the Principal immediately in writing if the hazard or defect is not a result of the
Contractor’s activities.

If the hazard or defect is not a result of the Contractor’s activities, the Principal may arrange for the
defect to be repaired by the Maintenance Provider. Except in emergency situations, the Principal will
provide the Contractor with 2 days’ notice of the Maintenance Provider entering the site to undertake
the repair(s).

Prior to commencement of the repair, the Contractor shall liaise with the Maintenance Provider to
ensure that any traffic control devices proposed by the Maintenance Provider do not conflict with the
Contractor’s Traffic Control Plan.

Verification requirements and records

The Contractor shall supply the following documentation to demonstrate that the requirements of this
Part have been complied with and where appropriate, supply the documentation with the lot package.

Table PC-SM2 16-1 Supply documentation

Subject Record to be provided

Clearance from Landowners Statement of clearance from Landowners
Materials Supplied by the Principal Receipt for materials

Water not sourced from a SA Water Service Dissolved Salt Content

17 Hold Points

17.1  The following is a summary of Hold Points referenced in this Part:

Document Ref. Hold point Response time
4.4 Provision of Contractor’s Activity Zone 10 working days
4.5 Submission of request to change Contractor’s Activity Zone 2 working days
5.5 Request for on-site temporary storage / stockpiling areas 5 working days
6.7 Submission of Certificates of Compliance of electrical work 5 working days
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