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RD-ITS-C1 Installation and Integration of ITS Equipment

1.1

1.2

General

This Part specifies the requirements for the installation and integration of Equipment for Intelligent
Transport Systems (ITS). It shall be read in conjunction with the following Parts, as applicable to this

Contract:

a) RD-ITS-D1
b) RD-ITS-D2
c) RD-ITS-St1
d) RD-ITS-S2
e) RD-ITS-S3
f) RD-ITS-S4
g) RD-ITS-S5
h) RD-ITS-S6
i) RD-ITS-S7
j) RD-ITS-C2
k) RD-ITS-C3

Design for Intelligent Transport System (ITS).
TrafficNet Infrastructure Building ITS Design.
General Requirements for the Supply of ITS Equipment.
Electrical Switchboards.

ITS Enclosures.

Supply of Electronic Signs.

Imaging Equipment.

Supply of Field Processors.

Supply and Installation of Vehicle Detector Systems.
Mains Power for Traffic Management Equipment.
Telecommunications Cabling.

Unless specified otherwise, all installation shall comply with the most recent revisions (including
published amendments) of the following standards and / or specifications:

a) AS 1100
b)

c) AS 1428
d) AS 1657

e) AS 17422
fy AS1742.15
g) AS 2312

h) AS 2700
i) AS/NZS 3000

i) AS/NZS 3008

k) AS/NZS 5100

[) AS/NZS ISO 9001

m) AS/CA S008
n) AS/CA S009

Definitions

1.3

AS/NZS 1170.2

Technical Drawing.
Structural design actions - Wind actions.
Design for Access and Mobility.

Fixed platforms, walkways, stairways and ladders — Design, construction
and installation.

Manual of Uniform Traffic Control Devices — Traffic Control Devices for
General Use.

Manual of Uniform Traffic Control Devices — Direction Signs, Information
Signs and Route Numbering.

Guide to the Protection of Structural Steel against Corrosion by the use
of Protective Coatings.

Colour Standards for General Purposes.

Electrical installations (known as the Australian/New Zealand Wiring
Rules).

Electrical Installations — Selection of Cables — Cables for Alternative
Voltages up to and Including 0.6/1 kV — Typical Australian Installation
Conditions.

Bridge Design.
Quality Management Systems — Requirements.
Telecommunications Technical Standard

Installation requirements for customer cabling (Wiring Rules)

The following definitions apply to terms used in this Part:
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Table

RD-ITS-C1 1-1 Definitions

Term Definition
CMS Changeable Message Sign.
Signs which may display preselected messages.
ELV Extra-low Voltage: Not exceeding 50 V a.c. or 120 V ripple-free d.c*
FAT Factory Acceptance Test
Low Voltage: Exceeding extra-low voltage, but not exceeding 1,000 V a.c.
LV *
or 1,500 Vd.c
OST Operational Scenario Test
PSTN Public Switched Telephone Network
RF Radio Frequency
SAT Site Acceptance Test
SIAT Site Integration Acceptance Test
TMC Traffic Management Centre (Norwood unless stated otherwise)
Variable Message Signs (LED).
VMS . : )
Signs which may display any message.
Variable Speed Limit Sign.
VSS Regulatory signs capable of displaying a range of predetermined speed
limits for a section of road.

*From AS/NZS 3000

1.4  Refer to RD-ITS-D1 “Design for Intelligent Transport System (ITS)” for additional definitions.

2 Quality Requirements

2.1 Where the Contractor is responsible for determining any location, layout or site selection for any of
the Equipment, the Contractor shall provide to the Principal fully detailed location / layout
documentation.

2.2 Where appropriate, the documentation shall show general layout, reduced levels, Equipment
position, coordinates or offsets, speed zones, conduit and pit locations, mounting structure positions
and any protective barriers.

2.3 If appropriate, details of Equipment brackets and support connections shall also be provided.

2.4 Any drawings provided pursuant to this clause shall be prepared in accordance with the Principal’s
drafting standards and guidelines, available form: https:/www.dpti.sa.gov.au/standards.

2.5 If not submitted beforehand, the documentation required by this clause shall be submitted at least
20 working days prior to the commencement of site work.

2.6  Provision of this documentation shall constitute a Hold Point.

3 Electrical and Telecommunications Requirements

General

3.1 All electrical installations shall be in accordance with RD-ITS-C2 “Mains Power for Traffic
Management Equipment” and AS 3000 & AS3008.

3.2 All telecommunication installations shall be in accordance with RD-ITS-C3 “Telecommunication
cabling” and AS/CA S008 & AS/CA S009.

3.3  Where there is a discrepancy between AS3000 and AS/CA S009 regarding installations where
Telecommunications and Electrical services are installed in close proximity, that the more
conservative of the two requirements will take precedence.

3.4  Work on any part of the system shall only be carried out by a person who is suitably qualified and
licensed. Prior to the commencement of this work, the Contractor shall provide evidence of the
appropriate license(s).

3.5 Provision of this evidence shall constitute a Hold Point.
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Cables, Conduits and Pits

3.6 Conduits and Pits shall comply with RD-EL-S3 “Supply and Installation of Conduits and Pits”.
Electrical cables shall comply with AS 3008 and telecommunications cables shall comply with RD-
ITS-C8 “Telecommunications Cabling”.

3.7 Unless specified otherwise, the Contractor shall install all conduits, pits and cables necessary for the
provision of communications and power to the Equipment.

3.8 The location of conduits and pits shown on drawings (if any) may be approximate only.

3.9 Prior to installation, the Contractor must clearly mark the proposed position of conduits and pits
(including sizes and types) on the surface.

3.10 Following the marking out, and prior to the commencement of excavation, a Hold Point shall apply.

3.11 Anpit shall be installed adjacent each item of Equipment. ITS cabinets shall have separate power and
communications pits. Single devices may share a common power and communications pit providing
segregation requirements are met.

3.12 Subject to obtaining prior written approval, the Contractor may install conduits directly between
adjacent Equipment sites if the Equipment sites are separated by less than the distance from the
equipment to the backbone; for example, a CCTV camera located adjacent to an ITS Cabinet.

3.13 All cables shall be continuous and without joints except at termination points or where the cable size
is required to be reduced. Joints shall be accessible and not located within conduits. The Contractor
shall:

a) check conduits for damage and presence of foreign material;

b) clean the conduits as required before drawing cables through them;

¢) not place excessive strain on any individual core, individual cable or cables during the drawing
in process;

d) replace any cable damaged during installation;

e) label all cables and terminations with permanent markings, which shall not be hand written;

f) maintain adequate segregation between LV, ELV and data cables; and

g) leave adequate spare cable in loops in pits, to enable cost efficient and timely repair in the
event that the cables is damaged or severed.

3.14 The Contractor shall supply and install a submersible line fuse holder in an electrical service pit
located between the service point and the ITS cabinet / distribution board.

3.15 The electrical service pit shall be located as near as practicable to the service point.

3.16 The Contractor shall provide an earth stake in a pit adjacent each ITS cabinet and distribution board.
The earth stake shall protrude into the service pit by a minimum of 150 mm.

3.17 Where specified, earth stakes in pits shall also be provided adjacent to other Equipment. Copper
clad, copper plated earth stakes or solid copper strips shall be used as a minimum.

Fusing

3.18 Where Equipment is powered sequentially, each ITS cabinet / switchboard shall:

a) be protected by a fuse / circuit breaker; and

b) contain a sub main fuse / circuit breaker. Where possible, these fuse / circuit breakers shall be
“cascaded” in rating such that a fault in a submain will only result in the fusing / tripping of the
sub main fuse / circuit breaker.

3.19 The design of the power reticulation to each device shall include a method of protection and / or

isolation so that:
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a) in the event of a device being damaged or suffering an internal or cabling fault which activates
(i.e. blows) a supply fuse, that the fuse blown only removes power to that device, and not
others; and

b) in the event that a device needs to be isolated, the supply for that device can be easily and
safely isolated at the device, and also at the pit from which the device is powered.

3.20 Acceptable methods of achieving the above are the installation of a fuse / circuit breaker at the

device, and also installation of an inline submersible fuse installed in the pit from which the power
supply for that device is derived.

Wireless Communications

3.21

3.22

3.23
3.24
3.25

41
4.2

4.3
4.4

4.5

4.6

4.7

If wireless technology has been specified to avoid the need for conduits and pits, the wireless
communication and communications Equipment shall comply with the applicable Australian and
ACMA Standards.

Wireless communication to devices shall be to the closest ITS Cabinet. Communications interface
Equipment and antennae shall be installed at the ITS Cabinet to facilitate communications between
the field processor and the device.

Wireless communications shall not be affected by normal maintenance activities.
Antennas shall not be co-located on see saw poles with other equipment.

Corresponding communications interface Equipment shall be installed at the device site. This
Equipment shall be suitably interfaced to the device controller.

Integration

This Clause only applies where STREAMS compatibility is specified.

The Contractor shall provide evidence of STREAMS compatibility, which may include having
satisfactorily passed STREAMS acceptance testing. If the Contractor proposes to use Equipment
not already defined as STREAMS compatible, the Contractor shall arrange for STREAMS
compatibility to be proven.

Evidence of STREAMS compatibility will constitute a Hold Point.

Each item of Equipment and / or associated system shall allow automatic operation via STREAMS
and local manual operation independent of STREAMS. Unless otherwise specified, communication
with STREAMS shall be by one of the following means (in the following order of preference):

a) Direct Ethernet or serial connection to a Field Processor (FP);

b) Remote Ethernet or serial (for example, using a serial / fibre media converter) connection to an
FP located elsewhere and / or workstation on the Principal’s Telecommunications Network; or

c¢) Connection to the Principal’s TMC.

Equipment that primarily provides data to STREAMS, e.g. vehicle detectors, shall provide event-
driven messages to minimise or avoid potential polling between the Equipment and Field Processor
/ STREAMS.

Equipment that requires frequent polling shall communicate at a sufficient data rate for all the
available data to be exchanged within a 2 second interval.

Event-driven messages shall contain a time stamp marking the time the event occurred. Where the
communications from Equipment are mostly event-driven, a heartbeat (or status) message shall be
emitted by the Equipment at least every minute.
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5

Installation Requirements

General

5.1

5.2

Prior to installation, the Contractor shall ensure that all records demonstrating compliance with RD-
ITS-S1 “General Requirements for the Supply of IS Equipment” and other relevant Parts for the
supply of the Equipment have been provided.

Provision of this documentation shall constitute a Hold Point.

Location and Layout

5.3

54

55

The general layout and installation of the Equipment shall:
a) comply with the requirements of Clause 6 or 7 (as specified);

b) be designed and installed to provide rapid, easy and safe access for maintenance purposes;
and

¢) minimise, and wherever practicable eliminate, the need for traffic control during maintenance
activities.

Where the Equipment has components located on opposite sides of the carriageway, any physical
connection shall be immune to any future road widening envisaged in the Contract.

Unless otherwise specified, where Equipment is mounted above the carriageway, the vertical
clearance from the bottom of the support structure and / or the Equipment enclosure to the road
surface shall be a minimum of 6.0 metres.

Wiring Enclosures

5.6

57

5.8
5.9

5.10

Each ITS device site shall be provided with conduit infrastructure necessary for the complete
operation of the device.

Conduit infrastructure includes cable access from the backbone conduit network to the ITS field
cabinet and / or field device.

Cable infrastructure shall be installed in accordance with RD-ITS-C8 “Telecommunications Cabling”.

After installation of cables, the associated conduits and / or glands shall be sealed to prevent vermin
entry.

Cables for pole mounted devices shall connect to the device by entering the pole underground at its
base, and exiting the pole either directly into the device enclosure (e.g. directly into a pole mounted
equipment box), or exiting to the device at a height which prevents access to the conduit while
standing at ground level.

Wiring Specification

5.11

The Contractor shall comply with LV and ELV wiring specification as per Table RD-ITS-C1 5-1 Cable
wiring colour and minimum size.

Table RD-ITS-C1 5-1 Cable wiring colour and minimum size

Application Description Colour Conductor Min. Size
230VAC Active Red 2.5mm?2
230VAC Power
230VAC Neutral Black 2.5mm?
(Single Phase)
Earth Green/Yellow 2.5mm?2
230VAC Active Red 0.75mm?
230VAC Control
230VAC Neutral Black 0.75mm?2
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Application Description Colour Conductor Min. Size
48VDC (+ve) Orange 0.75mm?
48VDC
0VDC (-ve) Blue 0.75mm?
24\VDC (+ve) Grey 0.75mm?
24VDC
0vVDC (-ve) Blue 0.75mm?
12VDC (+ve) Pink 0.75mm?2
12VDC
0vVDC (-ve) Blue 0.75mm?
5VDC (+ve) Light Blue 0.75mm?
5vVDC
0VDC (-ve) Blue 0.75mm?

Equipment Enclosures

5.12

5.13

5.14

5.15

Ground mounted Equipment Enclosures shall be installed on a concrete plinth. The gap between the
plinth and Enclosure shall be vermin-proof and prevent corrosion of the enclosure or its fixings.

Enclosures shall be installed such that when all doors are fixed in the open position, visibility of the
approaching traffic flow is maximised for maintenance personnel working in the Enclosure.

The plinth shall be large enough to allow for service personnel to walk on the plinth around the device
while all doors and access areas are open.

Equipment Enclosures shall be positioned to minimise direct solar radiation and shall not be painted
a dark colour.

Vehicle Barriers

5.16

5.17

6.1
6.2

6.3

Where road-side barrier treatments exist or are required adjacent the Equipment site, the barriers
shall be in accordance with AS 3845.

Where vehicle barriers are to be provided on a road which is trafficked at the time of installation, the
barriers (or temporary barriers) shall be installed prior to commencing civil works for the Equipment
mounting foundations.

Vehicular Site Maintenance Access

This clause applies unless specified otherwise in the Contract Documents.

Permanent vehicle access points shall be provided within 50 m of each Equipment site to allow
maintenance vehicles to enter and exit the Equipment site from the carriageway safely. The design
of access points shall:

a) discourage unauthorised vehicles from accessing the site unless the site also contains a help
phone or other public facility;

b) allow a safe distance for indication and deceleration of a maintenance vehicle in order to safely
enter the site, and a safe distance and adequate clear vision of the road to accelerate and
merge onto the road when leaving the site;

c) provide protection to the service vehicle and staff, e.g. by allowing the vehicle to park a safe
distance from the road, or via a safety barrier;

d) ensure maintenance vehicles can enter and park in the site without protruding into trafficable
carriageway lanes (including emergency lanes); and

e) not require traffic control during maintenance works.
The Contractor shall provide a suitable set-up area for the maintenance vehicle which:

a) is close enough for safe operation of maintenance activities;
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6.4

6.5

6.6

71

7.2

7.3

7.4

b) allows the vehicle to be parked within 3 m of the Equipment;

¢) has the entrance / exit, access track and set-up area suitable for all-weather access for a
maintenance vehicle pertinent to the maintenance activity, i.e. bitumen or concreted with
adequate drainage;

d) is laid out so that the maintenance van has sufficient parking space so that it does not park over
any pits in the set-up area when parked adjacent to the equipment; and

e) has any pits in the set-up area constructed to be trafficable (i.e. designed to be safely driven
over by a maintenance vehicle without damage) and not installed in a manner which allows
water to pool on or near the pit.

Any maintenance access bays provided shall be designed to accommodate a 12 m rigid truck as
required to maintain equipment installed at that location. The maintenance bays shall be positioned
such that they can be utilised without the need for adjacent lane closures and / or speed restrictions,
and provide adequate sight distance to oncoming traffic to allow safe entry and exit from the main
carriageway at the posted maximum speed limit.

Maintenance of ITS equipment shall not require the provision of temporary traffic management and
/ or speed restrictions to facilitate safe access with the exception of equipment located on cross
carriageway gantries.

Other maintenance access options, including shoulder access for pits in the shoulder, or existing and
new pedestrian and / or cycling pathways, may be considered on a case by case basis, and are
subject to approval by the Principal.

Non-Vehicular Access

This clause only applies if the Contract Documents specify that vehicular site maintenance access
is not required.

Permanent personnel access points from the carriageway to the Equipment site shall be provided
within 5 m of each item of Equipment. Access points shall:

a) be arranged to prevent vehicles from entering the site; and
b) avoid the need for traffic control during maintenance works.

A parking area suitable for maintenance vehicles shall be provided immediately adjacent the access
point. The parking area shall:

a) allow personnel to alight from both sides of the vehicle concurrently and access the site without
entering trafficable carriageway lanes (including emergency lanes);

b) provide a minimum sight-distance of upstream carriageway (from within the vehicle) equal to the
distance required to allow the vehicle to accelerate to 80% of the carriageway’s design speed;
and

c) be laid out so that the maintenance van has sufficient parking space so that it does not park
over any pits in the parking area.

An access path shall be provided to each Equipment site for the safe movement of maintenance
personnel between the carriageway access point and the Equipment. The access path and the area
around the Equipment site shall:

a) be evenly graded;
b) for the access path, not exceed 1:3 gradient;

c) for the area around the site, be suitable for maintaining the equipment per the intended
maintenance strategy;

d) be suitable for safe, all-weather access; and

e) be fitted with safety barriers around the site if working on or near the site would be hazardous
without the barriers.

Master Specification 10



Roads RD-ITS-C1 Installation and Integration of ITS Equipment

7.5

8

Concrete steps may be provided to optimise path alignment. Where steps are provided, these shall
be in accordance with the relevant standards and codes. A minimum 100 mm thick, rectangular
concrete pad shall be provided for a minimum 1,200 mm width around all equipment enclosures and
/ or mounting plinths at the site. The access path and the area around the Equipment site shall be
free of tripping and falling hazards.

Testing and Commissioning

General

8.1

8.2

8.3
8.4

8.5

The Contractor shall verify compliance with the requirement of the Contract by performing:
a) Factory Acceptance Testing (FAT);

b) Site Acceptance Tests (SAT);

c) System Integration Acceptance Tests (SIAT); and

d) Operational Scenario Tests (OST).

The Contractor shall identify and provide all Equipment, materials and other works necessary to
perform the tests, with the exception of a TrafficNet communication router if required and agreed in
writing by the Principal.

Any damage incurred as a result of undertaking tests shall be rectified by the Contractor.

Where the manufacturer of test Equipment indicates that the test Equipment requires calibration, the
Contractor shall provide a current NATA certified certificate of calibration.

All test documentation shall indicate clearly the date the test was conducted and identify the
responsible personnel. The test reports shall be submitted within 7 days of completion of the testing.

Testing and Commissioning Plans

8.6

8.7

8.8

8.9

8.10

The Contractor shall prepare and submit testing and commissioning plan to the Principal for approval
in accordance with Part PC-QA1 Quality Management Requirements: Section 6 Inspection and
Testing.

At least 60 days prior to the commencement of testing, the Contractor shall prepare and submit
testing and commissioning plans which provide timing and stages of the testings, where the testing
is to occur, management of the testing process, expected results, details of the necessary tests,
record sheets and procedures for the Equipment to the Principal for approval. All testing and
commissioning work shall be undertaken in accordance with these plans.

Test plans and record sheets shall be suitable for recording compliance with the respective technical
requirements of the Contract. The plans shall address as a minimum:

a) IP connectivity;
b
c
d

e

electrical tests;

required latency and bandwidth;

test Equipment and / or system operation;

STREAMS defined fault testing;

f) compliance with the respective Contract Documents; and

)
)
)
)

g) maintenance tests, if maintenance forms part of this Contract.

Where the Contractor conducts testing and commissioning works in multiple stages or modules,
individual plans may be prepared and submitted for each stage.

Test plans shall take into consideration different traffic volumes and weather conditions where these
may be reasonably expected to impact on the performance and / or accuracy of the device and / or
system.
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8.11

8.12

8.13

8.14
8.15

The Contractor shall plan all testing and commissioning works to minimise disruptions or
degradations to the operational management of the existing traffic movements within the site. The
Contractor shall gain approval for any disruptions or degradations to the capability of the TMC to
manage the Motorway via the TMC’s change control processes prior to the commencement of any
works.

The Contractor shall not cause ITS devices to show displays (for example messages or speed limits)
visible to motorists without the prior approval of the Principal.

If the Principal is requested to provide resources (e.g. personnel, STREAMS site test application) to
facilitate, assist with or witness testing, the resources required shall be clearly detailed on the testing
and commissioning plan. Timing for the provision of Principal resources shall be agreed between the
Principal and the project.

The provision of each of the testing and commissioning plans shall constitute a Hold Point.

The Contractor shall fully document all traffic management and any other provisions that are to be
made during commissioning and test works to ensure the safety of all personnel on-site and any
motorists using the network.

Acceptance Testing

General

8.16

8.17

8.18

8.19

8.20

8.21

8.22

8.23

8.24

The Contractor shall undertake acceptance testings on the equipment, including its interfaces with
Department TMC computer systems and any CERs.

All acceptance testing shall be undertaken in accordance with the test plan and test specifications
developed by the Contractor.

Test plans and test specifications shall be resubmitted to the Principal for approval if amendments
are proposed.

Test harnesses (including, but not limited to, network load generation tools, simulations of field
devices and simulations of sensor actuations) may be used only where prior approval is granted by
the Principal.

All tests shall be conducted on devices/equipment, including the communications network, in their
final configuration unless prior approval is granted by the Principal.

Where a test is conducted in an environment other than the final environment, the Contractor shall
detail all differences between the test and final environments in the appropriate test plan.

The results of modules or stages of acceptance testing, including an Acceptance Test Certificate,
shall be submitted to the Principal within seven days of the completion of the module of acceptance
testing. The modules shall correspond to what was defined in the test plan.

The results provided shall include records of the actual performance of the device with reference to
the acceptable measure of performance defined in the test plan.

Where a test yields unsatisfactory results, the Contractor shall be responsible for all works required
to establish the cause of the defect, rectify the defect and retest until all items are completed to the
satisfaction of the Principal.

Factory Acceptance Test (FAT)

8.25

8.26

The Contractor shall conduct Factory Acceptance Testing (FAT) prior to installation to show that
devices and systems provided meet the Principal’s requirements, as per the relevant specification.

FAT testing shall include, not limited to
a) Verify STREAMS certification
b) Record firmware and hardware type for equipment testing

c) Full equipment functionality testing, e.g. display, colour, luminance etc, via STREAMS Test
Server
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8.27

8.28

8.29

8.30

8.31
8.32

8.33

8.34

8.35

8.36

8.37

d) Fault mode testing and verification of expected behaviours and fault reporting via STREAMS
Test Server

As part of the final stages of FAT, the Contractor shall simultaneously connect and operate all
network switches, all servers, and field processors and CCTV cameras at a minimum, and sample
sets of field devices and test equipment.

This complete systems test at the FAT stage is critical to demonstrating system wide integration with
the STREAMS platform and network functionality, allowing for simulation of worst case, failure, and
system test case scenarios. The Principal shall be invited to attend the final pass of the FAT system
testing.

Invitation to the Department for the witnessing of final FAT system testing shall constitute a Hold
Point.

The Contractor shall establish a suitable FAT environment to execute tests in. The test environment
shall include all test harnesses necessary to conduct the tests defined in the test plan, and where
relevant, testing is to include connection and control via a STREAMS compliant Field Processor.

The Contractor shall detail the proposed test environment in the relevant test plan.

The Contractor may use individual devices to prove a device-type’s compliance with the Principal’s
specification. For example, the Contractor may use a single Variable Message Sign (VMS) to prove
that the type of VMS is compliant.

In the case of devices or equipment that will not be connected to STREAMS, the Contractor may
supply an appropriate quality control certificate from the manufacturer / supplier and request that the
Principal grant the product an exemption from the Factory Acceptance Test. If the Principal does not
grant exemption, the Contractor shall prove that the product meets the Principal’s requirements by
completing a FAT for that product.

The Contractor shall conduct FAT to verify that the integrated network communications system in
final configuration meets the Principal’s requirements.

The Contractor shall conduct FAT to verify the assembled ITS cabinets meet the Principal’s
requirements.

The completion of FAT to the Principal’s specification and the production of a detailed FAT Report
shall constitute a Hold Point.

Upon completion of FAT, the entire system shall be placed under formalised configuration
management, with any changes to equipment configurations, programming, firmware updates, or
functionality being managed through a formal commissioning change process that involves the
Principal. This applies to changes in the factory or on Site post installation.

Site Acceptance Test (SAT)

8.38

8.39

8.40

8.41
8.42

8.43

The Contractor shall carry out Site Acceptance Testing (SAT) for each site once all components of
the ITS have been installed on-site and are in their final configuration.

The SAT shall only proceed if hardware and firmware are unchanged from the completed FAT, unless
otherwise approved to proceed by the Principal. Any changes by the Contractor that are not approved
by the Principal will require FAT testing to be undertaken.

The SAT shall confirm that all items remain compliant with FAT and deliver the required functions
after installation and local integration on-site. This shall include all inspections required for quality
and compliance with the specification for each component.

The Contractor shall record site location and installation details.

For sign type ITS equipment, the Contractor shall adjust and confirm sign mounting (tilt and
alignment) to ensure designed sight distance is achieved, and shall also ensure signs are
unobscured by any co-located roadside furniture, signage and tree.

The Contractor shall request Department representatives to witness testing and obtain signoff
following the successful completion of SAT.
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8.44

The completion of SAT to the Principal’s specification and the production of a formal SAT Report
shall constitute a Hold Point.

System Integration Acceptance Testing (SIAT)

8.45

8.46

8.47

8.48

8.49

8.50

SIAT shall only proceed if hardware and firmware are unchanged from the completed FAT and SAT,
unless otherwise approved to proceed by the Principal. Any changes by the Contractor that are not
approved by the Principal will require FAT testing to be undertaken.

SIAT shall be undertaken to demonstrate that device and system functionality is achieved in the
STREAMS Test Server, including a Principal approved sample of failure modes.

STREAMS Field Response or Response Plans shall be executed, proving the ITS devices and
system functions as expected.

SIAT shall be conducted once all equipment relevant to the functionality testing is installed and SAT
tested in the final environment and configuration. The Principal shall provide input via a STREAMS
Operator as may be required to complete this process.

The Contractor shall request Department representatives to witness testing and obtain signoff
following the successful completion of SIAT.

The completion of SIAT as per the Principal’s specification and the production of a formal SIAT
Report shall constitute a Hold Point.

Operational Scenario Testing

8.51

8.52

8.53

8.54

8.55

9

After completion of the SIAT and once all devices have been transferred to the STREAMS Production
Server, Operational Scenario Testing shall be undertaken from the TMC. Such testing will need to
demonstrate that incident detection input into STREAMS automatically generates appropriate
responses on the field devices. All possible functionality of either Response Plans or the Field
Response engine within STREAMS for road management shall be tested.

TRANSMAX shall be engaged by the Contractor to develop and conduct the Operational Scenario
Testing, and be present onsite or at the TMC during this event to supply onsite support and aid test
scenarios. The submission of OST plan, 90 days prior to the planned test date, to the Principal’s
satisfaction shall constitute a Hold Point.

The Contractor shall provide all required site management including, but not limited to, traffic
management, verification of sign displays and also attend these tests. Should these tests identify
any defects associated with works completed by the Contractor, the Contractor shall rectify these
defects.

The Contractor shall request Department representatives to witness testing and obtain signoff from
the Department TMC Manager following the successful completion of Operational Scenario Testings.

The successful completion of the end-to-end testing by the Department TMC serves as the final
scenario testing acceptance of the site by the Principal. The evidence of such acceptance shall
constitute a Hold Point.

Fabrication and Installation of Support Structures

General

9.1

9.2

9.3

9.4

Support structures shall be fabricated and installed in accordance with ST-SS-S1 “Fabrication and
Erection of Structural Steelwork”.

A protective treatment in accordance with ST-SS-S2 “Protective treatment of Structural Steelwork”
shall be applied to the supports.

The minimum height above ground of the Equipment shall be such as to prevent unauthorised
access.

Wherever practicable, any electronic processor which is sensitive to heat shall be positioned to
minimise direct solar radiation and shall not be painted a dark colour.
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9.5 If the Equipment is to be mounted on an existing structure, the Contractor shall verify the suitability
of the structure and the mounting arrangement for support of the Equipment.

9.6  Unless specified to be galvanized, all visible surfaces of the support structure shall be painted Dark
Green (Colour No. G61 to AS 2700).

9.7 Grouting shall be done on the day of support structure/equipment installation. Conduits shall be
rodded/roped and checked for usability after grouting. If cables are pre-installed in structures prior to
installation on-site, cables shall be checked after grouting to be sure that they’ve not been grouted
in-place.

Support Structures for Signs

9.8 The mounting brackets for the signs shall be incorporated in the design to minimise the need to drill
or weld to the enclosure.

9.9 The underside of signs shall be at least 2.5 m above ground level. Access for cable to the signs shall
be included in the design.

9.10 The Contractor shall determine the tilt angle and orientation of the signs to ensure that the line of
sight is set at its optimum. The design of the sign support shall allow adjustment of the tilt angle and
orientation after installation of the sign. Sun shields and optical visors shall be part of the sign design
to ensure visibility in full sun at all times of the year.

9.11 Variable Speed Limit Signs (VSS) shall be installed on round poles unless otherwise specified.
Exterior metal surfaces of Equipment shall be painted with a durable paint system that matches the
support structure.

Gantries and Major Support Structures

9.12 Large signs supported on tubular single posts, tubular cantilever supports or gantries shall comply
with AS 1742.2 and AS 1742.15. Unless specified otherwise, electronic signs mounted on major
support structures shall have a service access platform.

10 Handover

10.1 The Contractor shall handover all ITS and related components, As-built documentation, and so forth
in accordance with the requirements of the Contract Documents.

1,000 Hours Defect Free

10.2 Notwithstanding that handover of operational control of the ITS may have occurred, the Contractor
shall remain responsible for all ITS infrastructure, and Completion will not be granted by the Principal,
until the ITS system has run continuously for 1,000 hours defect free, indicatively beginning from the
official Operational Handover to Traffic Management Centre.

10.3 The operation reset for 1,000 hour defect free period criteria is assessed using two methods defined
in Clause 10.4 and Clause 10.5.

10.4 The first method of assessing whether the 1,000 hour defect free period is reset is based upon the
number of major failure reoccurrence for a single device type. A Major Failure is defined as a failure
of a device or system such that it cannot function under normal intended operation. As detailed in
Table RD-ITS-C1 10-1, should any instances of major failure reoccurrences outlined in Table RD-
ITS-C1 10-1 occur, the ITS device fault should be escalated to a system fault then 1,000 hours defect
free period shall be reset. If the accumulation of reoccurrence has not exceeded the reset threshold
over the 1,000 hour period, then the device is repaired or replaced under warranty.
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Table RD-ITS-C1 10-1 Individual Device Faults

Major Major Major Major Major Major
Device Failure Failure Failure Failure Failure Failure
Reoccurred Reoccurred Reoccurred Reoccurred Reoccurred Reoccurred
1 Time 2 Times 3 Times 4 Times 5 Times >=6 Times
Power Supplies /
Distribution /
Cabling

Media Converter
Door Switches
UPS

RC3 Sign

CMS / VMS
VDS

BT

PTZ / Fixed /
AVIDS Cameras

Fibre and Copper
Comms cables

Power Cabling
Lighting Systems

Pump Monitoring
and Control

Layer 2 Switches

Layer 3 Switches
LUMS

SEN (PLC)
Field Processor
TIRTL

Wireless
Equipment

Security System
Fire System
Services

CER Power
Distribution

UPS (CER)
Generator
NVR

FLUX

10.5 The second method of assessing whether the 1,000 hour defect free period is reset is based upon a
point-based tally when faults occur on multiple device types across the project extent. Points for
Major and Minor Failures are defined in Table RD-ITS-C1 10-2. Major failures are defined in Clause
10.4. Minor failures are defined as a fault has occurred on a device but it still functions (e.g. single
LED fault for a VMS). If the accumulation of device failures reaches 100 points, the 1,000 hours
defect free period shall be reset and the ITS system shall be defined as defective. If the accumulation
of points has not exceeded the 100 point threshold over the 1,000 hour period, then the device is
repaired or replaced under warranty.

Table RD-ITS-C1 10-2 Point Allocation for Device Failure
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Device Point per Major Failure Point per Minor Failure
Power Supplies / Distribution / Cabling 15 N/A
Media Converter 10 N/A
Door Switches 10 5
UPS 15 5
RC3 Sign 15 5
LUMS 15 5
VDS 10 N/A
BT 15 N/A
PTZ / Fixed Cameras 15 5
AVIDS Cameras 30 10
Fibre and Copper Comms cables 20 N/A
Power Cabling 15 8
Layer 2 Switches 20 5
Layer 3 Switches 30 10
CMS /VMS 15 5
SEN (PLC) 10 N/A
Field Processor 30 10
TIRTL 10 5
Wireless Equipment 30 10
Security System 30 15
Fire System 30 15
Mechanical Services 20 N/A
CER Power Distribution 20 N/A
UPS (CER) 20 10
Generator 20 10
NVR 40 20
FLUX 40 20
Lighting Systems 10 N/A

10.6 Process to categorise device failure into minor failure / major failure, and escalate device failure to

10.7

10.8

10.9

system failure is outlined in Appendix 3.

The Contractor shall obtain STREAMS fault records (in the form of an Excel spreadsheet) from the
Department TMC for all the ITS within the project scope on a weekly basis over the 1,000 hour period.
The Contractor shall analyse the faults, add a description and reasoning for each of the faults and
return the spreadsheet to the Principal within 5 days of receiving the weekly fault record. The
Principal will then score the faults and keep a tally of Minor and Major Faults to inform decisions
regarding achievement of the 1,000 hour defect free period. The evidence of completion of the 1,000
hours defect free period shall constitute a Hold Point.

The Contractor shall provide As-built documentation prior to handover, including location data
(specific identification codes and GPS co-ordinates in a format determined by the Principal Asset
Management Section) and technical data (i.e. manufacturer, model, hardware, firmware, software
version and so forth) of all field equipment. The timely provision of As-built documentation shall also
be pre-requisite to achieving Completion.

The Contractor shall provide an ITS technician to support Department maintenance personnel for up
to three months following Completion, at the discretion of the Principal.

Records and Asset Labels

10.10

The Contractor shall supply to the Principal a detailed list of ITS devices (refer to Appendix 1: ITS
Equipment Prefix) and geographic locations in accordance with RAMA-AM-PRC-005 Road & Marine
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Assets — Asset Data Collection Manual and in the format of RITS Data Collection Template (Template
to be provided by the Principal upon request).

10.11 The Contractor shall supply the size and artwork of the adhesive asset labels to the Department for

approval (refer to Appendix 2: Department Asset Label Template). The approval of the asset label
artwork shall constitute a Hold Point.

10.12 Asset Labels shall be yellow quality reflective type with black print and clear gloss laminate.

10.13 Once the size and artwork is approved by the Department, the Contractor is responsible to supply

11

11.3

12

12.1

13

13.1

and affix the labels to each device prior to, or immediately after, installation.

Training

The Contractor shall provide training for Department TMC operators and field technicians as
specified in RD-ITS-S1 “General Requirements for the Supply of ITS Equipment”.

At a minimum training shall be provided on:
a) an overview of the ITS system operation;

b) site familiarisation including safe site access of all installed devices and equipment, including
the CER,;

c) preventive maintenance and fault diagnosis for all devices and associated software installed on
the Project; and

d) demonstration and interrogation of diagnostic procedures, systems and / or software.

The above training shall apply irrespective of whether identical or similar equipment is already in use
in installations controlled by the Principal.

The Contractor shall provide an ITS training plan outline to the Principal. The submission of the
training plan outline shall constitute a Hold Point.

Warranty and Spares
Warranty and spares shall be provided in accordance with the requirements of the Contract and RD-

ITS-S1 “General Requirements for the Supply of ITS Equipment”. Warranty periods commence at
the date of Completion.

Hold Points

The following is a summary of Hold Points referenced in this Part:

Table RD-ITS-C1 13-1 Hold Points

Document Ref. Hold Point Response Time
26 Layout / Design Documentation 10 Working Days
35 Provision of appropriate licence(s) 2 Working Days
310 Prior to excavation for conduits and pits 1 Working Day
43 Evidence of STREAMS compatibility 3 Working Days
5o Supply Conformance Documentation 5 Working Days
8.14 Testing and Commissioning Plans 10 Working Days

8.29

Invitation to the Department for the witnessing of Factory

Acceptance Testing complete system test 10 Working Days

8.36

Factory Acceptance Testing close out 10 Working Days
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Document Ref. Hold Point

Response Time

8.44 Site Acceptance Testing 10 Working Days
8.50 System Integration Acceptance Testing 10 Working Days
8.52 Submission of OST Plan including Transmax 10 Working Days
) engagement
8.55 Operational Scenario Testing 10 Working Days
10.7 Provision of 1,000 hours defect free evidence 10 Working Days
10.11 Approval of all asset label artwork 10 Working Days
11.4 ITS Training Plan 10 Working Days

14 Verification Requirements and Records

14.1 The following is a summary of records (in addition to those supplied at Hold Points) to be supplied

by the Contractor to demonstrate compliance with this Part:

Table RD-ITS-C1 14-1 Verification Requirements
Document Ref. Records

List of ITS devices and geographic locations in accordance with RAMA-AM-PRC-
11.9 005 Road & Marine Assets — Asset Data Collection Manual and in the format of

RITS Data Collection Template.
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15 Appendix 1: ITS Equipment Prefix (refer to RD-ITS-D1 for ITS

Asset Numbering)

Table RD-ITS-C1 15-1 ITS Equipment Prefix

Location
GPS coordinates, Road,

Device / Asset Type Asset / Label Number Direction of travel, at
chainage or nearest side
road

Variable Message Sign VMSH###

Changeable Message Sign CMSH#i##

Variable Speed Limit Sign VSSHit#

CCTV Camera CAM#it#

Fatality Free Day Sign FFS#i#

Weather Detector WED###

ITS Cabinet (formerly Outstation) ITS### (formerly OS###)

Power Distribution Board PDB###

Help Phone (formerly emergency HLP a4

phone)

Outback Road Condition Sign RCS#i##

Over Height Detector OHD###

Arrestor Bed Detector ABD###

Generator GEN###

Vld_eo Incident Detector or Thermal CAM 4

Incident Detector

Emergency Signal ES#Hi##

Advance Warning Sign AW SHit#

Switchboard SWB###

Lane Use Management System LUMSH###

Bluetooth Station BT#i##

Wire Rope Monitoring System WRMSH#i##

Point to Point Camera PPT#i#t#

Safe-T-CAM / Truck Scan STCH#i##

Red Lighting Safety Camera RSC#i##

Travel Information Sign TISHi##

Tunnel Status Sign TSSH#it#
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16 Appendix 2: Department Asset Label Template

16.1 There are two standard sizes for Department asset stickers,

a) Large - including Department asset number and TMC 1800 number, size 250 (H) x 300 (W);
and

b) Small - Department asset number only, size 85 (H) x various width depending on the number of
characters

16.2 Example of large format label size ITS574 @ 300mm x 250mm

Government of South Australla
Department for Infrastructure
and Transport

ITS574

TO REPORT AN INCIDENT

\.1800 018 313
(24 HOURS)

16.3 Example of small format label size CAM1031 @ 85mm x 280mm

< 280 mm -

CAM1031
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17 Appendix 3: 1000 hrs defect free device failure categorisation

process

Monitor Fault

Mo Further Action

Minor Device
Failure

Major Device
Failure

System Failure =

Rectify and Reset Fault

Mote:|fcan’t be resolved at the
end of the 1000 hrs Defect Fres
Period, transfer to Defect Lisc

1000 hours reset
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